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RFP SCHEDULE OVERVIEW 
RFP No. 2026-CON-100 

TseBitAi MS 
RFP 

Section Action Responsible 
Party Date & Time 

2.2.1. RFP Issued District 7/1/2026 
2.2.2. Acknowledgment of Receipt (Appendix No. 1) Due Offerors 7/22/2026 

2.2.3 Pre-proposal Conference/Site Visit – Mandatory 
Virtual Meeting Access Code: see Cover Page  

District, 
Offerors 

7/22/2026, 
10:00AM 

2.2.4. Deadline for Written Questions Offerors 7/27/2026 
2.2.5. Response to Written Questions District 7/29/2026 
2.2.6. Final RFP Addendum/Amendment Deadline District 7/30/2026 

2.2.7. Submission of Proposal Offerors 8/6/2026, 
3:00 PM 

2.2.8. Proposal Evaluation Evaluation 
Committee TBD 

2.2.9. Selection of Finalist or Short-Listed Finalists and 
Notice to Short-List Finalists 

Evaluation 
Committee TBD 

2.2.10. Finalist Presentation/Interview, if required Offeror TBD 
2.2.11. Notification of Intent to Award District TBD 
2.2.12. Contract Negotiations District, Offeror TBD 
2.2.13. Contract Approval Period District, Offeror TBD 
2.2.14. Contract Award District TBD 
2.2.15. Right to Protest Deadline Offeror TBD 

 

RFP Procurement Manager Contact Information 
Name Christi Walter  
Telephone Number 505-368-4984 
Email Address waltc@centralschools.org 
Any inquiries or requests regarding clarification of this RFP document shall be submitted in writing to the Procurement Manager. 
Offerors may contact ONLY the Procurement Manager regarding the terminology stated in the procurement documents. 

 

RFP Proposal Submittal Location 
Physical Address, For Walk-in Delivery, 
Including Carrier Delivery (UPS, FedEx, etc.) USPS Mailing Address 

Central Consolidated School District 
Purchasing Department  
US HWY, 64, Old High School Road  
Shiprock, NM 87420 

Central Consoldiated School District  
PO Box 1199 
Shiprock, NM 87420 

Ensure that the following information is clearly labeled on the sealed package containing the proposal. Please 
note: if the sealed proposal is placed inside a carrier envelope, package or box for shipping, all of this 
information must be re-written and clearly visible on the outermost envelope or package containing the 
sealed proposal: (1) Offeror’s Business Name (not an individual’s name), (2) the RFP number and Title, (3) 
RFP Due Date and Time.  
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1. INTRODUCTION 
 

1.1. PURPOSE OF THE REQUEST FOR PROPOSAL 
 

The Central Consolidated School District (District) is requesting proposals from qualified firms to 
perform architectural and/or engineering design services using the design-bid-build method in 
connection with the TseBitAi MS for the District more particularly described at Exhibit 1.      

1.1.1. The District is the lead in this procurement process with assistance and part ownership of 
the Project belonging to the PSFA. The District and PSFA are separately the District and 
PSFA and jointly will be referred to as Owner or Owners.   

1.1.2. The District is located at Central Consolidated School District is located in the northwest 
section of San Juan County, New Mexico and the north eastern section of the Navajo 
Naiton. The District is comprised of four district high schools, Kirtland Central, 
Shiprock, Career Prep and Newcomb.  

1.2. SCOPE OF PROCUREMENT 

1.2.1. The Owners intend to issue one contract to the selected Offeror for the Project for a term 
of no more than four (4) years.  

1.3. PROCUREMENT MANAGER 

1.3.1. The District has designated a Procurement Manager who is responsible for the conduct of 
this procurement whose name, email address, telephone number and mailing address are 
listed below. All deliveries via express carrier should be addressed as follows:  

Christi Walter   
Tse Bit Ai Middle School  
Central Consolidated School District  
US Hws 64, Old High School Road  
Shiprock, NM 87420  
waltc@centralschools.org  
505-368-4984  
 

Any inquiries or requests regarding this procurement should be submitted to the 
Procurement Manager in writing. Offerors may contact ONLY the Procurement Manager 
regarding the procurement. Other District employees or Evaluation Committee members 
do not have the authority to respond on behalf of the District. 
 

1.4. DEFINITION OF TERMINOLOGY 

1.4.1. This section contains definitions and abbreviations that are used throughout this 
procurement document. 

“75% Complete” is when the construction documents (working drawings and specifications) 
are complete and ready to bid, and have received formal approval and acceptance by the 
owner. 
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“ASHRAE” is the American Society of Heating, Refrigerating and Air-Conditioning 
Engineers. 

“Addendum” or “Amendment” means a written change, addition, alteration, correction, 
or revision to an Invitation to Bid, Request for Proposal, or contract document. 

“Adequacy and Planning Guide” means the reference guide to be used in the 
programming and design of school projects. The purpose of this guide is to clarify the 
“Adequacy Standards” and to provide assistance through references and “best Practice” 
examples. 

“Adequacy Standards” means the New Mexico Public School Statewide Adequacy 
Standards, which establish the acceptable levels for the physical condition and capacity of 
school buildings, the educational suitability of those facilities and the need for 
technological infrastructure at those facilities. The standards are not intended to restrict a 
facility’s size. 

“Architect” means a New Mexico licensed architect and who is responsible for the 
architectural services. 

“Agreement” means the agreement between the District, PSFA and the firm for the work 
covered by this solicitation. 

“Authorized Purchaser” means an individual authorized by a Participating Entity to place 
orders against this contract. 

“Award” means the final execution of the contract document resulting from this 
solicitation. 

“Business Hours” means 8:00 AM to 5:00 PM Mountain Standard Time or Mountain 
Daylight Time, whichever is in effect on the given date. 

“Close of Business” means 5:00 PM Mountain Standard Time or Mountain Daylight Time, 
whichever is in effect on the given date. 

“Confidential” means confidential financial information concerning Offeror’s 
organization and data that qualifies as a trade secret in accordance with the Uniform Trade 
Secrets Act NMSA 1978, § 57-3-A-1 to § 57-3A-7. See NMAC § 1.4.1.25. As one 
example, no information that could be obtained from a source outside this solicitation can 
be considered confidential information. 

“Contract” means any agreement for the procurement of items of tangible personal 
property, services, professional services, or construction. 

“Construction Information Management System” or “CIMS” means an interactive  
software management system utilized by the PSFA and District to communicate with all 
necessary parties, obtain and register all necessary approvals, track the Project budget and 
expenditures, as well as serving as a document repository for  contracts, purchase orders, 
etc., throughout the Project lifecycle 
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“Consultant” means any business having a service contract with a state agency or local 
public body. 

“Cost Reimbursement” means a contract which provides for a fee other than a fee based 
on a percentage of cost and under which a contractor is reimbursed for costs which are 
allowable and allocable in accordance with the contract terms. 

“Design Professional” means the entity defined as an architect and or engineer, or the firm 
of architects, engineers, or both (and their consultants), which have undertaken to design 
the Project pursuant to a contract agreement with the Owner. 

“Desirable” The terms “may”, “can”, “should”, “preferable”, or “refers” identify a 
desirable or discretionary item or factor (as opposed to “mandatory”). 

“Determination” means the written documentation of a decision of a procurement officer 
including findings of fact required to support a decision. A determination becomes part of 
the procurement file to which it pertains. 

“District” means the School District. 

“Electronic Version/Copy” means a digital form consisting of text, images, or both, 
readable on computers or other electronic devices that includes all content that the Original, 
Hard Copy proposals or bids contain. The digital form may be submitted using a compact 
disc (CD) or USB flash drive. The electronic version/copy can NOT be emailed. 

“Energy Star” is a voluntary program of the U.S. Environmental Protection Agency 
(EPA) and the U.S. Department of Energy that identifies energy-efficient products and 
buildings. Qualified products and buildings exceed minimum Federal standards for energy 
consumption by a certain amount. Qualifying buildings which achieve an ENERGY STAR 
rating of 75 or above are eligible to receive the ENERGY STAR label. (See: 
http://www.energystar.gov) Compliance with ENERGY STAR is required on certain 
projects pursuant to NMSA 1978, § 15-3-36.  

“Engineer” means a New Mexico licensed engineer and is responsible for the engineering 
services. 

“Evaluation Committee” means a body appointed by the Owner to perform the evaluation 
of the proposals. 

“Evaluation Committee Report” means a report prepared by the Procurement Manager 
and the Evaluation Committee for contract award. It will contain written determinations 
resulting from the solicitation. 

“Finalist” is defined as an Offeror who meets all the mandatory specifications of this 
Request for Proposal and whose score on evaluation factors is sufficiently high to merit 
further consideration by the Evaluation Committee. 

“Firm Fixed Price Contract” means a contract which has a fixed total price or fixed unit 
price. 

http://www.energystar.gov/
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“Hourly Rate” means the proposed fully loaded maximum hourly rates that include travel, 
per diem, fringe benefits and any overhead costs for contractor personnel, as well as 
subcontractor personnel if appropriate. 

“Local Public Works” means a project of a local public body that uses architectural or 
engineering services requiring professional services costing Fifty Thousand dollars 
($50,000) or more or landscape architectural or surveying services requiring professional 
services costing Ten Thousand dollars ($10,000) or more, excluding applicable state and 
local gross receipts taxes. 

“MACC” means the maximum allowable construction cost, which is the total sum 
available for construction purposes, including furnishings and equipment, but excluding 
professional fees, owner’s contingency funds, acquisition costs, and other costs which are 
the responsibility of the Owner. 

“Mandatory” The terms “must”, “shall”, “will”, “is required”, or “are required” identify 
a mandatory item or factor (as opposed to “desirable”). Failure to meet a mandatory item 
or factor will result in the rejection of the Offeror’s proposal. 

“Minor Technical Irregularities” means anything in the proposal that does not affect the 
price, quality, and quantity, or any other mandatory requirement. 

“Multiple Source Award” means an award of an indefinite quantity contract for one or 
more similar services, items of tangible personal property, or construction to more than one 
Offeror. 

“Native American Resident Business Preference” means a business that has a valid 
Native American resident business certificate issued by the New Mexico Taxation and 
Revenue Department pursuant to §13-1-21 NMSA 1978 as amended. 

“Native American Resident Veteran Business Preference” means a business that has a 
valid Native American resident veteran business certificate issued by the New Mexico 
Taxation and Revenue Department pursuant to §13-1-21 NMSA 1978 as amended. 

“New Mexico Public School Facilities Authority” or “PSFA” is a statutorily created 
agency pursuant to NMSA 1978, § 22-24-9 which serves as staff to the Public School 
Capital Outlay Council. 

“Offeror” is any person, corporation, or partnership who chooses to submit a proposal. 

“Procurement Manager” means any person or designee authorized by the District to enter 
into or administer contracts and make written determinations with respect thereto. 

“Project” means the total administration, design, construction and post-construction of 
which work performed under this Agreement and the Construction Documents may be the 
whole or a part and which may include design or construction by the Owner or by separate 
professionals or contractors. 

“Proposal” means an Offeror’s written offer or response to a Request for Proposal. 
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“Public School Capital Outlay Council” or “PSCOC” the entity which distributes funds 
from the Public Outlay Fund to school districts throughout the State of New Mexico as 
prescribed by NMSA 1978, § 22-24-1 through § 22-24-6. 

“Redacted” means a version/copy of the proposal with the information considered 
confidential as defined by NMAC 1978, § 1.4.1.45 and defined herein and outlined in 
Section 2.3.8. of this RFP, blacked out BUT NOT omitted or removed. 

“Request for Proposal” or “RFP” means all documents, including those attached or 
incorporated by reference, used for soliciting proposals. 

“Resident Business Preference” means a business that has a valid resident business 
certificate issued by the New Mexico Taxation and Revenue Department pursuant to §13-
1-22 NMSA 1978. 

“Resident Veteran Business Preference” means a business that has a valid resident 
veteran business certificate issued by the New Mexico Taxation and Revenue Department 
pursuant to §13-1-22 NMSA 1978. 

“Responsible Offeror” means an Offeror who submits a responsive proposal and who has 
furnished, when required, information and data to prove that his financial resources, 
production or service facilities, personnel, service reputation and experience are adequate 
to make satisfactory delivery of the services, or items of tangible personal property 
described in the proposal. 

“Responsive Offer” or “Responsive Proposal” means an offer which confirms in all 
material respects to the requirements set forth in the request for proposals. Material respects 
of a request for proposals include, but are not limited to price, quality, quantity, or delivery 
requirements. 

“Sealed” means, in terms of a non-electronic submission, that the proposal is enclosed in 
a package which is completely fastened in such a way that nothing can be added or 
removed, and clearly labeled on the outermost package as directed in the RFP instructions. 
Open packages submitted will not be accepted except for packages that may have been 
damaged by the delivery service itself. The Owner reserves the right, however, to accept 
or reject packages where there may have been damage done by the delivery service itself. 
Whether a package has been damaged by the delivery service or left unfastened and should 
or should not be accepted is a determination to be made by the Procurement Manager. By 
submitting a proposal, the Offeror agrees to and concurs with this process and accepts the 
determination of the Procurement Manager in such cases. 

“Staff” means any individual who is a full-time, part-time, or an independently contracted 
employee with the Offeror’s company. 

“State (the State)” means the State of New Mexico. 

“State Agency” or “Agency” means any department, commission, council, board, 
committee, institution, legislative body, agency, government corporation, educational 
institution, or official of the executive, legislative or judicial branch of the government of 
this State. “State Agency” or “Agency” includes the New Mexico Public School Facilities 
Authority. 
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“Statement of Concurrence” means an affirmative statement from the Offeror to the 
required specification agreeing to comply and concur with the stated requirements. This 
statement shall be included in Offeror’s proposal. (E.g. “We concur”, “Understands and 
Complies”, “Comply”, “Will Comply if Applicable”, etc.) 

“Unredacted” means a version/copy of the proposal containing all complete information 
including any that the Offeror would otherwise consider confidential; such copy for use 
only for the purpose of evaluation.  

“Written” means typewritten on standard 8 ½ x 11 inch paper. Larger paper is permissible 
for charts, spreadsheets, etc. 

1.5. DOCUMENT LIBRARY 

1.5.1. A document library has been established for Offerors to review. The library contains the 
information listed below and the content of each item can be located on the PSFA website 
at https://www.nmpsfa.org/wordpress/document-library-for-rfps/ (NMPSFA Homepage > 
Administration > Procurement > Document Library for RFP’s). 

1.5.1.1. Guidelines to the New Mexico Public School Adequacy Standards:  
• NMAC 6.27.30 Statewide Adequacy Standards 
• NMAC 6.27.31 Special Purpose Schools Adequacy Planning Guide 
• NMAC Rules – Public School Capital Outlay Council (NMAC 6.27.1 & 

6.27.2 
• Facilities Master Plan Scope of Work Checklist 
• Facilities Master Plan Scope of Work Checklist (Charter Schools) 

1.5.1.2. The State of New Mexico PSFA HVAC and Controls Performance Assurance 
Program Manual 

1.5.1.3. The State of New Mexico PSFA TAB Performance Assurance Contractor Manual 

1.5.1.4. The State of New Mexico PSFA Roofing Program Handbook 

1.5.1.5. Division 07 Thermal and Moisture Protection (inclusive of all specification / 
requirements) 

 

https://www.nmpsfa.org/wordpress/document-library-for-rfps/
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2. CONDITIONS GOVERNING THE PROCUREMENT 

This section of the RFP describes the major procurement events as defined in the RFP Schedule 
Overview, and the conditions governing the procurement. The Procurement Manager will make every 
effort to adhere to the RFP schedule. 

2.1. SEQUENCE OF EVENTS 
 

2.1.1. See RFP Schedule Overview, page 2. All dates are subject to change. The District will 
make every effort to adhere to the original schedule. All Offerors will be notified of any 
schedule changes via email as long as they have submitted the Acknowledgment of Receipt 
Form to be included on the procurement distribution list. 

2.2. EXPLANATION OF EVENTS 

2.2.1. RFP Issued 

2.2.1.1. The date identified in the Notice of Publication in which the RFP document becomes 
available to the potential Offerors. 

2.2.2. Acknowledgement of Receipt Form (Appendix No. 1) 

2.2.2.1. Potential Offerors may hand deliver or return by mail or email, the Acknowledgment 
of Receipt Form, Appendix 1, included in this document, in order to have their 
organization placed on the procurement distribution list. The form should be returned 
as soon as possible to ensure inclusion on all RFP related correspondence and 
notices. 
 

2.2.2.2. The procurement distribution list will be used for the distribution of written 
responses to questions and any RFP Addendums/Amendments. 

2.2.2.3. Failure to return this form may cause you to be removed from the distribution list 
and thereby precluding you from receiving pertinent notifications such as addenda 
and or amendments to the RFP.  

2.2.3. Mandatory Pre-Proposal Conference/Site Visit 

2.2.3.1. A pre-proposal conference and site visit  will be held at a physical site: Shiprock 
Board Room, Building A, US Hwy 64 Old High School Road, Shiprock, NM 
87420 on July 22, 2026 at 10:00 AM.  

If held at a physical location, provide meeting date and time, name of location, physical street 
address, city, state / If via a virtual meeting, provide the meeting date and time, meeting 
invitation information, i.e. web address, meeting ID number, access password, and call-in 
phone number.  

2.2.3.2. Attendance at the pre-proposal conference is mandatory and is a prerequisite for 
submission of a proposal. 
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2.2.3.3. The Site Visit is to provide interested Offerors the opportunity to tour the site with 
key personnel who can answer the Offerors’ questions regarding the RFP process 
and the Project.  

2.2.3.4. Potential Offerors are encouraged to submit written questions in advance of the 
conference to the Procurement Manager. The identity of the organization submitting 
the question(s) will not be revealed. Additional written questions may also be 
submitted at the conference and after, up to the Written Question Submission 
deadline. All written questions received prior to the conference will be addressed at 
the conference.  

2.2.3.5. A public log will be kept of the names of potential Offerors that attend the pre-
proposal conference.  

2.2.4. Deadline to Submit Additional Written Questions 

2.2.4.1. Potential Offerors may submit additional written questions as to the intent or 
clarification of this RFP until close of business on 7/27/2026. All written questions 
must be addressed to and sent to the Procurement Manager (see Section 1, Paragraph 
1.3.1).   

2.2.5. Response to Written Questions - RFP Addendum/Amendment(s) 

2.2.5.1. Written responses to written questions and any RFP amendments will be distributed 
on 7/29/2026  to all potential Offerors whose organization name appears on the 
procurement distribution list. 

2.2.5.2. Additional written requests for clarification of distributed answers and/or 
amendments must be received by the Procurement Manager no later than one (1) day 
after the answers and/or amendments were issued. 

2.2.6. Final RFP Addendum/Amendment Deadline 

2.2.6.1. The District will not publish any additional addendum/amendments after this 
deadline.  

2.2.7. Submission of Proposal 

2.2.7.1. Proposals shall be submitted to the District in both hard copy and electronic formats. 
(See Section 3. Response Format and Organization for further details.) Proposals 
must be addressed and delivered to the Procurement Manager at the address listed 
on the RFP Schedule Overview. Proposals must be sealed and clearly labeled on the 
outside of the package with the following information: (1) Offeror’s business name, 
(2) RFP No. 2026-CON-100, (3) Title: Architectural and/or Engineering Services, 
and (4) RFP due date and time: 8/6/2026, 3:00 PM Local Time . Proposals submitted 
by facsimile or email will not be accepted. 

2.2.7.2. ALL OFFEROR PROPOSALS MUST BE RECEIVED BY THE 
PROCUREMENT MANAGER OR DESIGNEE NO LATER THAN 8/6/2026, 
3:00 Local Time. Proposals received after this deadline will not be accepted. The 
date and time will be recorded on each proposal. 
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2.2.7.3. A public log will be kept of the names of all Offeror organizations that submitted 
proposals. Pursuant to NMSA 1978, § 13-1-116, the contents of the proposals shall 
not be disclosed to competing potential Offerors during the negotiation process. The 
negotiation process is deemed to be in effect until the contract is awarded pursuant 
to the Request for Proposal. Awarded in this context means the final required state 
agency signature on the contract(s), resulting from the procurement, has been 
obtained. 

2.2.8. Proposal Evaluation 

2.2.8.1. The evaluation of the proposals will be performed by the Evaluation Committee. 
Proposals will be evaluated based on the evaluation criteria outlined in Section 5, 
Proposal Evaluation, of this RFP. The process will begin with a preliminary review 
to determine compliance with mandatory requirements of the RFP. Contents of all 
proposals shall be kept confidential throughout the evaluation process. During this 
time, the Evaluation Committee may initiate discussions with the Offerors who 
submitted responsive or potentially responsive Proposals for the purpose of 
clarifying aspects of the Proposals, but Proposals may be accepted and evaluated 
without such meeting or discussion. Discussions shall not be initiated by Offerors 
after submissions or the selections of the top ranking Offeror(s) by the Evaluation 
Committee.  

2.2.9. Selection of Finalist or Short-Listed Finalists and Notice to Short-List Finalists 

2.2.9.1. The Evaluation Committee will select, and the Procurement Manager will notify the 
finalist(s). Only finalists will be invited to participate in the subsequent steps of the 
procurement. The finalists’ panel must include their prospective project manager 
who, if awarded, will be assigned to oversee the project. The schedule for the Finalist 
Presentation/Interview will be determined at that time.  

2.2.10. Interview of Finalists/Presentations (if applicable) 

2.2.10.1. The Procurement Manager will schedule the time and location for each presentation. 
Finalists will be notified of the presentation time allowance when the interview is 
scheduled.  

2.2.11. Notification of Intent to Award 
 

2.2.11.1. The Procurement Manager shall prepare a procurement report and a recommendation 
to the Board for award of the project. 
 

2.2.12. Contract Negotiations 
 

2.2.12.1. Negotiations with the Finalist will be conducted. In accordance with Section 13-1-
122 NMSA 1978 final fees are determined during the contract negotiations and 
depend on such factors such as project size and complexity as related to the approved 
Architect Rate Schedule 1.5.18 NMAC. In the event mutually agreeable terms cannot 
be reached with the apparent most advantageous Offeror in the time specified, the 
District reserves the right to finalize a contractual agreement with the next most 
advantageous Offeror(s) without undertaking a new procurement process. The 
District will conclude negotiations with the selected Offeror and begin negotiations 
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with the next ranked Offeror based on final ranking. 
 

2.2.13.  Contract Approval Period 
 

2.2.13.1. The time period in which all approval and final signatures are obtained from all of 
the parties to the contract. 

 
2.2.14. Contract Award 

 
2.2.14.1. The contract shall be awarded to the Offeror or Offerors whose proposal is most 

advantageous, taking into consideration the evaluation factors set forth in this RFP. 
The most advantageous proposal may or may not have received the most points. 

 
2.2.14.2. Single or Multi-Award. The District reserves the right to issue multi-award contracts 

as necessary for adequate delivery of service in accordance with NMSA 1978, 
Section 13-1-153.  

 
2.2.15. Right to Protest 

 
2.2.15.1. Any protest by an Offeror must be timely and in conformance with NMSA 1978, § 

13-1-172 and applicable procurement regulations. As a Protest Manager has been 
named in this Request for Proposal, pursuant to NMSA 1978, § 13-1-172, ONLY 
protests delivered directly to the Protest Manager in writing and in a timely fashion 
will be considered to have been submitted properly and in accordance with statute, 
rule and this Request for Proposal. The fifteen (15) calendar day protest period shall 
begin on the day following the award of contracts and will end at 5:00 PM Local 
Time on the fifteenth (15th) day. Protests must be written and must include the name 
and address of the protestor and the request for proposal number. It must also contain 
a statement of the grounds for protest, including appropriate supporting exhibits and 
it must specify the ruling requested from the party listed below. Emailed protests are 
not allowed. The protest must be mailed or hand delivered to:  

 
Christi Walter  
Procurement Office 
PO Box 1199  
Shiprock, NM 87420  
 

2.3. GENERAL REQUIREMENTS 

This procurement will be conducted in accordance with NMSA 1978, Chapter 13. 

2.3.1. Acceptance of Conditions Governing the Procurement 

2.3.1.1. Offerors must indicate their acceptance of the Conditions Governing the 
Procurement section in the Letter of Transmittal. Submission of a proposal 
constitutes acceptance of the Evaluation Factors contained in Section 5 of this RFP. 

2.3.2. Incurring Cost 

2.3.2.1. Any cost incurred by the potential Offeror in preparation, transmittal and/or 
presentation of any proposal or material submitted in response to this RFP shall be 
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borne solely by the Offeror. Any cost incurred by the Offeror for setup and 
demonstration of the proposed equipment and/or system shall be borne solely by the 
Offeror. 

2.3.3. Prime Contractor Responsibility 

2.3.3.1. Any contractual agreement that may result from this RFP shall specify that the prime 
contractor is solely responsible for fulfillment of all requirements of the contractual 
agreement which may derive from this RFP. The District entering into a contractual 
agreement with a vendor will make payments to only the prime contractor. 

2.3.4. Consultants/Subcontractors Consent 

2.3.4.1. The use of consultants/subcontractors is allowed. The prime contractor shall be 
wholly responsible for the entire performance of the contractual agreement, whether 
or not subcontractors are used. Additionally, the prime contractor must receive 
written approval from the District awarding any resultant contract before any 
subcontractor is used during the term of this agreement. 

2.3.5. Certifications and Licenses 

2.3.5.1. Potential Offerors must have the proper, non-expired, certifications and licenses to 
do business in New Mexico as follows: 

2.3.5.1.1. Corporations: 
2.3.5.1.1.1. File Articles of Incorporation with the Secretary of State’s Office and 

record with the County pursuant to NMSA 1978, § 53-4-6. 
2.3.5.1.1.2. Name of registered agent pursuant to NMSA 1978, § 53-5-2. 
2.3.5.1.1.3. Certificate of Authority from the Secretary of State’s Office indicating 

that the corporation is authorized to conduct business in New Mexico 
pursuant to NMSA 1978, § 53-17-6 and § 53-17-8. 

2.3.5.1.1.4. Obtain a Federal Employer Identification Number. 
2.3.5.1.1.5. Register with the New Mexico Taxation and Revenue Department and 

obtain a tax identification number to report gross receipts taxes. 

2.3.5.1.2. Limited Liability Companies: 
2.3.5.1.2.1. Registered office and registered agent for service of process that is either 

a New Mexico resident or domestic corporation, limited liability 
company, or partnership that is located in New Mexico. 

2.3.5.1.2.2. File and Application for Registration with the Secretary of State’s Office 
to conduct business in New Mexico and must obtain a Certificate of 
Good Standing from the Secretary of State’s Office to conduct business 
in New Mexico. 

2.3.5.1.2.3. Obtain a Federal Employer Identification Number. 
2.3.5.1.2.4. Register with the New Mexico Taxation and Revenue Department and 

obtain a tax identification number to report gross receipts taxes. 

2.3.5.1.3. Limited Partnerships: 
2.3.5.1.3.1. Apply for Certificate of Registration with the New Mexico Secretary of 

State pursuant to NMSA 1978, § 54-2-1 through § 54-2-48. 
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2.3.5.1.3.2. File a Statement of Qualifications with the New Mexico Secretary of 
State pursuant to NMSA 1978, § 54-1A-101 through § 54-1A-1206. 

2.3.5.1.3.3. Obtain a Federal Employer Identification Number. 
2.3.5.1.3.4. Register with the New Mexico Taxation and Revenue Department and 

obtain a tax identification number to report gross receipts taxes. 

2.3.5.1.4. General Partnerships: 
2.3.5.1.4.1. File a Statement of Partnership Authority with the Secretary of State 

pursuant to NMSA 1978, § 54-1A-101 through § 54-1A-1206. 
2.3.5.1.4.2. Obtain a Federal Employer Tax Identification Number. 
2.3.5.1.4.3. Register with the New Mexico Taxation and Revenue Department and 

obtain a tax identification number to report gross receipts taxes. 

2.3.5.1.5. Sole Proprietorships and Joint Ventures: 
2.3.5.1.5.1. Obtain a Federal Employer Identification Number. 
2.3.5.1.5.2. Register with the New Mexico Taxation and Revenue Department and 

obtain a tax identification number to report gross receipts taxes. 

2.3.6. Amended Proposals 

2.3.6.1. An Offeror may submit an amended proposal before the deadline for receipt of 
proposals. Such amended proposals must be replacements for a previously submitted 
proposal and must be clearly identified as such in the Letter of Transmittal. The 
District will not merge, collate, or assemble proposal materials. 

2.3.7. Offeror’s Rights to Withdraw Proposal 

2.3.7.1. Offerors will be allowed to withdraw their proposals at any time prior to the deadline 
for receipt of proposals. The Offeror must submit a written withdrawal request 
addressed to the Procurement Manager and signed by the Offeror’s duly authorized 
representative. The approval or denial of withdrawal requests received after the 
deadline for receipt of the proposals is governed by the applicable procurement 
regulations. 

2.3.8. Disclosure of Proposal Contents 

2.3.8.1. Proposals will be kept confidential until negotiations and the award are completed 
by the District. At that time, all proposals and documents pertaining to the proposals 
will be open to the public, except for material that is clearly marked proprietary or 
confidential. The Procurement Manager will not disclose or make public any pages 
of a proposal on which the potential Offeror has stamped or imprinted “proprietary” 
or “confidential” subject to the following requirements: Proprietary or confidential 
data shall be readily separable from the proposal in order to facilitate eventual public 
inspection of the non-confidential portion of the proposal. 

2.3.8.2. Confidential data is restricted to confidential financial information concerning the 
Offeror’s organization; and data that qualifies as a trade secret in accordance with 
the Uniform Trade Secrets Act, NMSA 1978, § 57-3A-1 to § 57-3A-7. 

2.3.8.3. PLEASE NOTE: The price of products offered, or the cost of services proposed 
shall not be designated as proprietary or confidential information. 
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2.3.8.4. If a request is received for disclosure of data for which an Offeror has made a written 
request for confidentiality, the District shall examine the Offeror’s request and make 
a written determination that specifies which portions of the proposal should be 
disclosed. Unless the Offeror takes legal action to prevent the disclosure, the 
proposal will be so disclosed. The proposal shall be open to public inspection subject 
to any continuing prohibition on the disclosure of confidential data. 

2.3.9. No Obligation 

2.3.9.1. This RFP in no manner obligates the Owners to the use of any Offeror’s services 
until a valid written contract is awarded and approved by appropriate authorities. 

2.3.10. Termination 

2.3.10.1. This RFP may be cancelled at any time. Any and all proposals may be rejected in 
whole or in part when the Procurement Manager determines such action to be in the 
best interest of the Owners. 

2.3.11. Sufficient Appropriation 

2.3.11.1. Any contract awarded as a result of this RFP process may be terminated if sufficient 
appropriations or authorizations do not exist. Such termination will be affected by 
sending written notice to the Contractor. Owner’s decision as to whether sufficient 
appropriations and authorizations are available will be accepted by the Contractor as 
final. 

2.3.12. Legal Review 

2.3.12.1. The Owners require that all Offerors agree to be bound by the General Requirements 
contained in this RFP. Any Offeror’s concerns must be promptly submitted in 
writing to the attention of the Procurement Manager. 

2.3.13. Governing Law 

2.3.13.1. This RFP and any agreement with an Offeror which may result from this 
procurement shall be governed by the laws of the State of New Mexico. 

2.3.14. Prohibited Bidding 

2.3.14.1. Pursuant to NMSA 1978, § 10-16-13, no state agency or political subdivision of the 
State shall accept a bid or proposal from a person who directly participated in the 
preparation of specifications, qualifications, or evaluation criteria on which the 
specific competitive bid or proposal was based. A person accepting a bid or proposal 
on behalf of a State agency or political subdivision of this State shall exercise due 
diligence to ensure compliance with this section. 

2.3.15. Consent to Jurisdiction and Venue 

2.3.15.1. If a recipient of this RFP chooses to offer a proposal, the Offeror understands and 
agrees that by submitting such proposal to the District, they thereby consent to and 
agree to the exclusive jurisdiction of the Courts of the State of New Mexico for the 
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resolution of any disputes arising under or resulting from the contract selection 
and/or approval process in response to this RFP, or any dispute arising under or 
resulting from the performance of any contract resulting from this RFP, which cannot 
be resolved informally. The Offeror, by submitting such proposal, waives any 
objection to the personal jurisdiction of the Courts of the State of New Mexico over 
the Offeror. By submitting such proposal, the Offeror agrees and consents that the 
Eleventh Judicial District Court - McKinley and San Juan Counties shall have venue 
and jurisdiction over all matters arising or derived from this RFP. 

2.3.16. Basis for Proposal 

2.3.16.1. Only information supplied, in writing, by the District through the Procurement 
Manager or in this RFP should be used as the basis for the preparation of the 
Offeror’s proposal. 

2.3.17. Contract Terms and Conditions 

2.3.17.1. The contract between the Owners and the contracting firm will follow the format 
specified by the PSFA and shall contain the terms and conditions set forth in the 
Sample Agreement, Exhibit No. 2. Exceptions to the Sample Agreement may cause 
a proposal to be rejected as nonresponsive when, in the sole judgment of the 
Evaluation Committee or the Owner, the proposed changes are substantial 
modification to the Sample Contract. The Owners reserve the right to negotiate 
provisions in addition to those contained in this RFP (Sample Agreement) with any 
Offeror. 

2.3.17.2. Should an Offeror object to any of the terms and conditions as set forth in the RFP 
Sample Agreement the Offeror must propose specific alternative language. The 
Offeror must provide a brief description of the purpose and impact of each proposed 
change followed by the specific proposed alternate wording.  The Owners may or 
may not accept the alternative language. 

2.3.17.3. If an Offeror fails to propose any alternate terms and conditions in its proposal, no 
proposed alternate terms and conditions will be considered later during the 
negotiation process. Failure to propose alternate terms and conditions in the proposal 
is an explicit agreement by the Offeror that the contractual terms and conditions 
contained in the Sample Agreement are accepted by the Offeror. 

2.3.17.4. A substitution of the Sample Contract is not acceptable and will result in the 
disqualification of the Offeror’s proposal. 

2.3.18. Offeror Qualifications 

2.3.18.1. The Evaluation Committee may make such investigations as necessary to determine 
the ability of the Offeror to adhere to the requirements specified within this RFP. 
The Evaluation Committee will reject the proposal of any Offeror who is not a 
Responsible Offeror or fails to submit a responsive offer as defined in NMSA 1978, 
§ 13-1-83 and § 13-1-85. 
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2.3.19. Right to Waive Minor Irregularities 

2.3.19.1. The Evaluations Committee reserves the right to waive minor irregularities. The 
Evaluation Committee also reserves the right to waive mandatory requirements 
provided that all of the otherwise responsive proposals failed to meet the same 
mandatory requirements and the failure to do so does not otherwise materially affect 
the procurement. This right is at the sole discretion of the Evaluation Committee. 

2.3.20. Change in Contractor Representatives 

2.3.20.1. The District reserves the right to require a change in contractor representatives if the 
assigned representative(s) is not, in the opinion of the District, adequately meeting 
the needs of the District. 

2.3.21. Notice of Penalties 

2.3.21.1. The Procurement Code, NMSA 1978, § 13-1-28 through § 13-1-199 imposes civil 
misdemeanor and felony criminal penalties for its violation. In addition, the New 
Mexico criminal statutes impose felony penalties for bribes, gratuities, and 
kickbacks. 

2.3.22. District Rights 

2.3.22.1. The District, in agreement with the Evaluation Committee, reserves the right to 
accept all or a portion of a potential Offeror’s proposal. 

2.3.23. Right to Publish 

2.3.23.1. Throughout the duration of this procurement process and contract term, Offerors and 
contractors must secure from the District written approval prior to the release of any 
information that pertains to the potential work or activities covered by this 
procurement and/or District contracts deriving from this procurement. Failure to 
adhere to this requirement may result in disqualification of the Offeror’s proposal or 
removal from the contract. 

2.3.24. Ownership of Proposals 

2.3.24.1. All documents submitted in response to this Request for Proposal shall become the 
property of the District. 

2.3.25. Confidentiality 

2.3.25.1. Any confidential information provided to or developed by the contractor in the 
performance of the contract resulting from this RFP shall be kept confidential and 
shall not be made available to any individual or organization by the contractor 
without the prior written approval of the Owners. 

2.3.25.2. The contractor agrees to protect the confidentiality of all confidential information 
and not to publish or disclose such information to any third party without the 
Owner’s written permission. 
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2.3.26. Electronic Mail Address Required 

2.3.26.1. A large part of the communication regarding this procurement will be conducted by 
electronic mail (email). Offeror must have a valid email address to receive this 
correspondence. 

2.3.27. Use of Electronic Versions of this RFP 

2.3.27.1. This RFP is being made available by electronic means. In the event of conflict 
between a version of the RFP in the Offeror’s possession and the version maintained 
by the District, the version maintained by the District shall govern. 

2.3.28. Disclosure of Campaign Contributions, Appendix No. 7 

2.3.28.1. Offeror must complete, sign, date and return the Campaign Contribution Disclosure 
Form, Appendix No. 7, as a part of their proposal. This requirement applies 
regardless whether a covered contribution was made or note made for the positions 
of Governor and Lieutenant Governor. Failure to complete and return the signed and 
dated, unaltered form will result in disqualification. 

2.3.29. Disclosure Regarding Responsibility 

2.3.29.1. Any prospective contractor and any of its principals who enter into a contract greater 
than Sixty Thousand dollars and zero cents ($60,000.00) with any state agency or 
local public body for professional services, tangible personal property, services, or 
construction, agrees to disclose whether the contractor or any principal of the 
contractor’s company: 

2.3.29.1.1. Is presently debarred, suspended, proposed for debarment, or declared 
ineligible for award of contract by any Federal entity, state agency, or local 
public body. 

2.3.29.1.2. Has within a three (3) year period preceding this offer, been convicted in a 
criminal matter or had a civil judgement rendered against them for: 

2.3.29.1.2.1. The commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, state, 
or local) contract or subcontract. 

2.3.29.1.2.2. Violation of Federal or state anti-trust statutes related to the submission 
of offers; or 

2.3.29.1.2.3. The commission in any Federal or state jurisdiction of embezzlement, 
theft, forgery, bribery, falsification, or destruction of records, making 
false statements, tax evasion, violation, or Federal criminal tax law, or 
receiving stolen property. 

2.3.29.1.3. Is presently indicted for, or otherwise criminally or civilly charged by any 
(Federal, state, or local) government entity with the commission of any of the 
offenses enumerated in paragraph 2.3.30.1.1., and paragraph and 
subparagraphs of 2.3.30.2. of this disclosure. 

2.3.29.1.4. Has, preceding this offer, been notified of any delinquent Federal or state taxes 
in an amount that exceeds Three Thousand dollars and zero cents ($3,000.00) 
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of which the liability remains unsatisfied. Taxes are considered delinquent if 
the following criteria apply. 

2.3.29.1.4.1. The tax liability is finally determined. The liability is finally determined 
if it has been assessed. A liability is not finally determined if there is a 
pending administrative or judicial challenge. In the case of a judicial 
challenge of the liability, the liability is not finally determined until all 
judicial appeal rights have been exhausted. 

2.3.29.1.4.2. The taxpayer is delinquent in making payment. A taxpayer is delinquent 
if the taxpayer has failed to pay the tax liability when full payment was 
due and required. A taxpayer is not delinquent in cases where enforced 
collection action is precluded. 

2.3.29.1.4.3. Have within a three (3) year period preceding this offer, had one or more 
contracts terminated for default by any Federal or state agency or local 
public body. 

2.3.29.2. Principal, for purpose of this disclosure, means an officer, director, owner, partner, 
or a person having primary management or supervisory responsibilities within a 
business entity or related entities. 

2.3.29.3. The Contractor shall provide immediate written notice to the District or other party 
to this Agreement if, at any time during the term of this Agreement, the Contractor 
learns that the Contractor’s disclosure was at any time erroneous or became 
erroneous by reason of changed circumstances. 

2.3.29.4. A disclosure that any of the items in this requirement exist will not necessarily result 
in termination of this Agreement. However, the disclosure will be considered in the 
determination of the Contractor’s responsibility and ability to perform under this 
Agreement. Failure of the Contractor to furnish a disclosure or provide additional 
information as requested will render the Offeror nonresponsive. 

2.3.29.5. Nothing contained in the forgoing shall be construed to require establishment of a 
system of records in order to render, in good faith, the disclosure required by this 
document. The knowledge and information of a Contractor is not required to exceed 
that which is the normally possessed by a prudent person in the ordinary course of 
business dealings.  

2.3.29.6. The disclosure requirement provided is a material representation of fact upon which 
reliance was placed when making an award and is a continuing material 
representation of the facts during the term of this Agreement. If, during the 
performance of the contract, the Contractor is indicted for or otherwise criminally or 
civilly charged by any government entity (Federal, state or local) with commission 
of any offenses named in this document, the Contractor must provide immediate 
written notice to the District or other party to this Agreement. If it is later determined 
that the Contractor knowingly rendered an erroneous disclosure, in addition to other 
remedies available to the Government, the District or Central Purchasing Officer 
may terminate the involved contract for cause. Still further, the District or Central 
Purchasing Officer may suspend or debar the Contractor from eligibility for future 
solicitations until such time as the matter is resolved to the satisfaction of the District 
or Central Purchasing Officer. 
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2.3.30. New Mexico Preferences 

2.3.30.1. To ensure adequate consideration and application of NMSA 1978, § 13-1-21 (as 
amended), Offerors must include a valid copy of their preference certificate with 
their proposal. Invalid or expired certificates will not be accepted. An expired 
certificate currently in the process of renewal will not be considered valid. 
Certificates for preferences must be obtained through the New Mexico Department 
of Taxation and Revenue: http://www.tax.newmexico.gov/Businesses/in-state-
veteran-preference-certification.aspx  

2.3.30.2. New Mexico preferences are: the New Mexico Resident Business Preference, the 
New Mexico Native American Resident Business Preference, the New Mexico 
Resident Veteran Business Preference, and the New Mexico Native American 
Veteran Business Preference. 

2.3.30.3. An Offeror cannot be awarded multiple preferences. The District shall award a 
business only one of the following preferences: New Mexico Resident Business 
Preference, New Mexico Native American Resident Business Preference, New 
Mexico Resident Veteran Business Preference, and New Mexico Native American 
Veteran Business Preference. 

2.3.30.4. The New Mexico preferences shall not apply when the expenditures for this RFP 
include Federal Funds. 

2.3.31. Conflict of Interest: Government Conduct Act 

2.3.31.1. The Offeror warrants that it presently has no interest and shall not acquire any 
interest, direct or indirect, which would conflict in any manner or degree with the 
performance or services required under the Agreement. 

2.3.31.2. The Offeror certifies that the requirements of the Governmental Conduct Act, NMSA 
1978, § 10-16-1 through § 10-16-18, regarding contracting with a public officer or 
state employee, or former state employee, have been followed. 

2.3.32. Equal Employment Opportunity 

2.3.32.1. In connection with this RFP and the Contract, Offeror shall not discriminate against 
any employee or applicant for employment because of race, color, religion, sex, 
national origin, age, marital status, being physically challenged, or on the basis of 
sexual preference. 

2.3.32.2. Offeror shall take affirmative action to ensure that all applicants are treated fairly 
during employment, without regard to race, color, religion sex, national origin, age, 
marital status, being physically challenged, or on the basis of sexual preference. 

2.3.32.3. Such action shall include but not be limited to the following: layoff or termination, 
rates of pay or other forms of compensation, and selection for training, including 
apprenticeship. 

2.3.33. Financial Responsibility 

http://www.tax.newmexico.gov/Businesses/in-state-veteran-preference-certification.aspx
http://www.tax.newmexico.gov/Businesses/in-state-veteran-preference-certification.aspx
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2.3.33.1. Proposals must certify as to the financial viability and resources of the Offeror to 
complete the proposed activities within the period of performance.  The Owners 
reserve the right to request and review the latest financial statements and audit reports 
as part of the basis of the award. 

 

3. RESPONSE FORMAT AND ORGANIZATION 
 

3.1. NUMBER OF RESPONSES PER OFFEROR 

3.1.1. Offerors shall submit only one (1) proposal in response to this RFP. 

3.2. NUMBER OF COPIES OF SUBMITTED PROPOSAL 
 

3.2.1. Offeror shall submit its proposal in hard copy and electronic formats in the quantities 
specified.  
 

3.2.2. There must be one (1) original hard copy of the complete proposal with original signatures, 
clearly labeled ORIGINAL along with the RFP number, RFP Title and Offeror’s business 
name, and one (1) complete copy of the Original proposal on a USB flash drive. The USB 
flash drive must be clearly labeled ORIGINAL, and include the RFP number and the 
Offeror’s business name, either with a label on the flash drive or with an ID tag attached. 
This ORIGINAL USB flash drive will be kept with the hard copy proposal. 
 

3.2.3. Offerors must submit three (3) hard copies of the complete Original hard copy Proposal. 
Each proposal must be clearly labeled COPY on the front cover and include the RFP 
number and Offeror’s business name.   

 
3.2.4. Offeror must deliver their sealed proposal submission per the instructions on the RFP 

Schedule Overview and in Section 2, paragraph 2.2.7. on or before the closing date and 
time for receipt of proposals. 

 
3.2.5. Emailed and/or faxed submissions will not be accepted.  

3.3. PROPOSAL FORMATS (Hard Copy and Electronic Copy) 
 

3.3.1. Proposals must be submitted in two formats consisting of: one (1) hard copy in a three-ring 
binder, clearly labeled ORIGINAL and the format and quantity of COPY proposals as 
identified in paragraph 3.2.3.  
 

3.3.2. Spreadsheets and charts can be in Excel format. If the Excel files are password protected 
on the electronic copies, the password must be provided in written form with the USB flash 
drives. All USB flash drives must be clearly labeled with the RFP number and the Offeror’s 
business name.  

 
3.3.3. One (1) electronic copy must contain an exact copy of the hard copy proposal in PDF and 

Excel formats as applicable and be labeled ORIGINAL. 
 

3.3.4. The hard copy proposal must be typewritten on standard 8 ½ x 11 inch paper (larger paper 
is permissible for charts, spreadsheets, etc.), with tabs delineating each section as specified 
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in 3.3.4.1., and placed in as small a three-ring binder as needed to contain the proposal. 
Spiral or comb binding is not acceptable. Offerors shall limit their proposals to a maximum 
of twenty-five (25) pages. Exclusions to this limitation will be all of the items required in 
Tab 1 as paragraph in 3.3.4.1. The proposal is to be focused on the project scope of work. 
Promotional and marketing materials are not to be included here. 

 
3.3.4.1. Proposal Organization 

 
3.3.4.1.1. Proposals shall be divided into three (3) clearly defined sections (i.e. tabs) and 

shall follow the exact ordering listed below:  
 
o Tab 1 - Required Items – Failure to include any of these items may 

result in your proposal being deemed non-responsive: 
• Appendix No. 2 - RFP Submission Checklist Form 
• Appendix No. 3 - Required Information Form 
• Appendix No. 4 - Letter of Transmittal Form  
• Appendix No. 5 - Acknowledgment of Scope of Work Form 
• Appendix No. 6 - Conflict Of Interest, Non-Collusion and 

Debarment/Suspension Certification Form 
• Appendix No. 7 - Campaign Contribution Disclosure Form 
• Appendix No. 8 - Acknowledgment of Receipt of 

Addenda/Amendments Form 
• Valid Preference Certificate for one of the following: NM Resident 

Business Certificate, Native American Resident Business Certificate, 
Resident Veteran Business Certificate, or Native American Resident 
Veteran Business Certificate 

• Certificate of Liability Insurance 
• New Mexico Secretary of State Certificate of Organization 
• Current W-9 
• Any additionally required documents not included in the page count 

 
o Tab 2 – Mandatory Items - Response to Evaluation Criteria 

(maximum pages as specified in paragraph 3.3.4.): 
• Section 4.1.1.1. - Specialized Design and Technical Competence 
• Section 4.1.1.2. - Capacity and Capability to Perform Work 
• Section 4.1.1.3. - Past Record of Performance 
• Section 4.1.1.4. - Proximity to or Familiarity with Site Location(s) 
• Section 4.1.1.5. - New Mexico Produced Work 
• Section 4.1.1.6. - Volume of Work (Table 1 and Table 2 in 

Attachment No. 1) – See 5.1.3. for further instructions 
 

o Tab 3 – Non-Mandatory Items: 
• Additional non-scored, non-required, informational items such as 

promotional documents, current professional licenses, certificates, 
and additional professional resumes not required in Paragraph 
4.1.1.2.6. 
 

3.3.4.1.2. The items required under Tab 1 will not be included in the maximum page 
limit previously specified, nor will the Table of Contents or the Divider Tabs. 
However, Cover Letters will count toward the maximum page limit. 
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3.3.4.1.3. Within each section of their proposal, Offerors should address the items in the 

order in which they appear in this RFP. All forms provided in the RFP must 
be thoroughly completed and included in the appropriate section of the 
proposal. Offerors may attach other materials that they feel may improve the 
quality of their response. However, these materials should be included as items 
in a separate appendix. Any proposal that does not adhere to these 
requirements may be deemed non-responsive and rejected on that basis. 

 
 

4. SPECIFICATIONS AND OTHER REQUIREMENTS 
 

4.1. MANDATORY SPECIFICATIONS  
 

4.1.1. Offerors shall respond in the form of a thorough narrative to each mandatory specification 
requiring such. Each specification shall be clearly delineated with a cover sheet. The 
narratives, along with required supporting materials, will be evaluated and awarded points 
accordingly. Failure to address mandatory specifications/requirements, or provide the 
mandatory forms, will deem your proposal as non-responsive. 

 
4.1.1.1. Specialized Design and Technical Competence  

 
4.1.1.1.1. Offerors must describe or provide a work plan to perform the services required 

by the project scope.  
 

4.1.1.1.2. Describe your firm’s specialized problem solving techniques or approaches, 
innovative practices/ideas, and advantages your team brings or offers to the 
project.   

 
4.1.1.1.3. Provide a bar chart schedule and describe all work proposed to fulfill the 

project scope.  
 

4.1.1.2. Capacity and Capability of the Offeror to Perform the Work  
 

4.1.1.2.1. Offeror’s must provide information about the business that demonstrates the 
ability to provide sufficient professional competence, meet time schedules, 
accommodate cost considerations and project administration requirements.   

 
4.1.1.2.2. Provide information that demonstrates your firm’s ability to perform the 

services required for this project.  
 

4.1.1.2.3. Include an organizational chart indicating key project team members, 
including any consultants, and their specific roles on the project and/or area(s) 
of expertise.   

 
4.1.1.2.4. Clearly identify the lead design professional/engineer who will be directly 

responsible for the project.   
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4.1.1.2.5. Include in the organizational chart the percentage of time each team member, 
including Principal(s) or Officer(s), will spend or commit to providing services 
toward the project.   

 
4.1.1.2.6. Provide brief resumes for the lead engineer and key project team members, 

describing why each team member was selected for this project, highlighting 
relevant project experience and knowledge. 

 
4.1.1.2.7. Indicate if a subcontractor/consultant is affiliated with the prime contractor as 

an affiliated company, firm, or business.  Also identify the firms or teams list 
of current projects.      

 
4.1.1.3. Past Record of Performance  

 
4.1.1.3.1. Offeror’s must demonstrate through historical documentation that the firm has 

the ability to meet schedules and budgets, as well as user program goals, and 
final construction project costs.   

 
4.1.1.3.2. Project schedules should provide information about the progress of work as 

related to owner schedules and goals, as well as the overall success of projects 
and client satisfaction.   

 
4.1.1.3.3. Describe three to five (3-5) past projects, specifying their relevance to the 

current project. Provide the following ten (10) points of information for each 
project: (1) project title and location, (2) the year the project’s professional 
services were completed and (3) the year the project construction was 
completed. Include the (4) project manager’s name, (5) years of experience, 
(6) years with your firm, (7) education (degree or specialization), (8) present 
position/job title, (9) current professional registration number including State 
and Discipline, (10) and other professional qualifications. 

 
 

4.1.1.4. Proximity to or Familiarity with Site Location  
 

4.1.1.4.1. Through narrative, Offerors must identify their familiarity with the project area 
and their understanding of the project scope of work, including information 
regarding the project site. The proposal should demonstrate competent 
knowledge of project constraints, and any possible options for design 
approaches. However, do not submit specific design solutions in the proposal.  

 
4.1.1.4.2. Offerors must demonstrate, through narrative, graphics or maps, the firm’s 

ability to respond quickly to on and off-site requirements for 
architectural/engineering services and administration of the project.   

 
4.1.1.4.3. Indicate previous knowledge or experience regarding the project location, and 

any current work or associated consultants who could enhance the firm’s 
ability to provide timely responses or special expertise to project needs 
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4.1.1.5. New Mexico Produced Work (Does not apply to federally funded projects)  
 

4.1.1.5.1. It is in the District’s best interest to support in-state businesses.   
 

4.1.1.5.2. Indicate the volume of work to be produced in New Mexico by a New Mexico 
firm or firms.   

 
4.1.1.5.3. Identify any out of-state consultant(s) or business relationships that will be 

involved on the project and the extent of services to be provided by that firm 
or firms. 

 
4.1.1.6. Volume of Work Currently Being Performed   

 
4.1.1.6.1. Complete the tables in Attachment No. 1 Project/Contract Listing Form and 

see Section 5, Evaluation 5.1.3 Volume of Work, for information regarding 
the point deduction formula. 

4.2.  REQUIRED ITEMS AND FORMS  
 

These requirements are mandatory and shall be included under Tab 1 of the Offeror’s RFP 
submission. Failure to include any of these items may render a proposal as non-responsive. 
 

4.2.1. RFP Submission Checklist Form (“Appendix No. 2”) 
 

4.2.1.1. Offerors shall submit a completed RFP Submission Checklist Form with its proposal.   
 

4.2.2. Required Information Form (“Appendix No. 3”) 
Offerors shall respond in the form of a thorough narrative to each mandatory specification 
listed below, requiring such. The narratives along with required supporting materials will 
be evaluated and awarded points accordingly. Failure to address mandatory 
specifications/requirements, or provide the mandatory forms, will deem your proposal non-
responsive. 

 
4.2.2.1. The Principal member or officer of the firm who will be responsible for the 

administration of the contract, including their email address and telephone number;  
 

4.2.2.2. Identify the business name, address, and telephone number of the office(s) where the 
work will be performed for the prime Offeror and all sub-consultants; 

 
4.2.2.3. Indicate the type of firm: corporation, partnership, sole proprietor, joint venture or 

other;  
 

4.2.2.4. State the year the firm was established, and any former names by which the firm was 
known; 

 
4.2.2.5. Provide the names and registration numbers of the New Mexico Registered 

Professional Architect/Engineer who will be in direct responsible charge of the work, 
including their email address and telephone number; 
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4.2.2.6. Indicate whether or not the individual registration has ever been subject to disciplinary 
action by the Board of Examiners for Architects. If yes, include an explanation; 

 
4.2.2.7. List all applicable business licenses your firm holds that are required by the State of 

New Mexico, including the license number and jurisdiction and the name of license 
holder exactly as it appears on file. 

 
4.2.3. Letter of Transmittal Form (“Appendix No. 4”) 

 
4.2.3.1. Offerors shall submit a completed Letter of Transmittal Form with its proposal.   

 
4.2.4. Acknowledgment of Scope of Work Form (“Appendix No. 5”) 

 
4.2.4.1. Offerors shall submit a completed Acknowledgment of Scope of Work Form with its 

proposal.   
 

4.2.5. Conflict Of Interest, Non-Collusion and Debarment/Suspension Certification Form 
(“Appendix No. 6”) 
 

4.2.5.1. Offerors shall submit a completed Conflict Of Interest, Non-Collusion and 
Debarment/Suspension Certification Form with its proposal.   

 
4.2.6. Campaign Contribution Disclosure Form (“Appendix No. 7”)  

 
4.2.6.1. Offerors shall submit a completed Campaign Contribution Disclosure Form with its 

proposal.   
 

4.2.7. Acknowledgment of Receipt of Addenda/Amendments Form (“Appendix No. 8”)   
 

4.2.7.1. Offerors shall submit a completed Acknowledgment of Receipt of 
Addenda/Amendments Form with its proposal.   
 

4.2.8. Preferences: New Mexico Resident Business Preference, Native American Resident 
Business Preference, New Mexico Resident Veteran Business Preference, or Native 
American Resident Veteran Business Preference. (Does not Apply to Federally Funded 
Projects) 

 
4.2.8.1. If you do not qualify for one of the Preferences listed in paragraph 4.2.8., please 

provide a statement in this section of your proposal, stating you do not qualify. If you 
do not qualify for any of the preferences, your proposal will be accepted, however you 
will not receive points for a preference.    

 
4.2.9. Certificate of Liability Insurance 

 
4.2.9.1. Contractor shall maintain the following insurance for the term of an awarded 

Agreement, and the District and PSFA shall be named as additional insureds. The 
Contractor will provide for thirty (30) days cancellation notice on any Certificate of 
Insurance form furnished by Contractor. Such certificate shall also specifically state 
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the coverage provided under the policy is primary over any other valid and collectible 
insurance and provide a waiver of subrogation. 
 

4.2.9.2. Workers Compensation (including accident and disease coverage) at the statutory 
limit. Employer’s liability: One Hundred Thousand dollars ($100,000). 
Comprehensive general liability (including endorsements providing broad form 
property damage, personal injury coverage and contractual assumption of liability, for 
all liability the Contractor will assume under the awarded Agreement). Limits shall not 
be less than the following: 

 
4.2.9.2.1. Bodily injury:  One Million dollars ($1,000,000) per person / One Million 

dollars ($1,000,000) per occurrence. 
4.2.9.2.2. Property damage or combined single limit coverage:  One Million dollars 

($1,000,000) 
4.2.9.2.3. Automobile liability (including non-owned automobile coverage):  One 

Million dollars ($1,000,000) 
4.2.9.2.4. Umbrella:  One Million dollars ($1,000,000) 

 
4.2.10. New Mexico Secretary of State Certificate of Organization 

 
4.2.10.1. Offerors must provide a copy of a current, un-expired, Certificate of Organization 

with the New Mexico Secretary of State’s office at the time of submission. 
Offerors must also be in good standing and compliance.  

 
4.2.11. Current W-9 

 
4.2.11.1. Offeror must include a current W-9 form; completed, signed, and dated. The form 

is available on the IRS website: https://www.irs.gov/forms-pubs/about-form-w-9  
 

4.2.11.2. The State of New Mexico Substitute W-9 form is available on the NMPSFA 
website at: https://www.nmpsfa.org/wordpress/wp-
content/uploads/2020/05/NM_SUBSTITUTE_W-9-1.pdf   

4.3. OTHER REQUIREMENTS 
These requirements are non-mandatory. Failure to include these items will not render a proposal 
as non-responsive. 
 

4.3.1.  Sample Contract Response 
 

4.3.1.1. See Section 2.3.17., Contract Terms and Conditions, for further information. 
 

 
 

https://www.irs.gov/forms-pubs/about-form-w-9
https://www.nmpsfa.org/wordpress/wp-content/uploads/2020/05/NM_SUBSTITUTE_W-9-1.pdf
https://www.nmpsfa.org/wordpress/wp-content/uploads/2020/05/NM_SUBSTITUTE_W-9-1.pdf
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5. EVALUATION 
 

5.1. EVALUATION FACTORS/POINTS   
 

5.1.1. The District will evaluate responsive proposals and assign a score in each category, not to 
exceed the maximum allowed score for that category, as determined through the Offeror’s 
attention to the criteria detailed in the following sections. The amount of discussion to be 
applied to each listed topic is an individual choice of the Offeror, however, discussion 
should be detailed enough to inform and educate the evaluators. 
 

5.1.2. Proposals will be scored based upon comparison of the information submitted by each 
Offeror against the evaluation criteria outlined below. 
 

RFP 
SECTION EVALUATION FACTORS POINTS 

AVAILABLE 

4.1.1.1. Specialized Design and Technical Competence 25 Points 

4.1.1.2. Capacity and Capability to Perform Work 20 Points 

4.1.1.3. Past Record of Performance 25 Points 

4.1.1.4. Proximity to or Familiarity with Site Location(s) 15 Points 

4.1.1.5. New Mexico Produced Work 10 Points 

4.1.1.6. Volume of Work (Attachment No. 1 - Table 1 and Table 2) 5 Points 

Total Maximum Allowable Evaluation Factor Points 100 POINTS 

4.1.4. New Mexico Resident Business Preference or Native American 
Resident Business Preference, if applicable. 8 Points 

4.1.4. New Mexico Resident Veteran Business Preference or Native American 
Resident Veteran Business Preference, if applicable 10 Points 

 Finalist Interview, if applicable 50 Points 

Total Points Possible: 100 – 160 POINTS 
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5.1.3. The Volume of Work point deducting formula in the table below will be used for projects 
previously performed for the District which are not 75% complete. Total used for this 
calculation are the combined total from Attachment No. 1: Table 1 and Table 2. 
 

Combined Total Fees Points 
Deducted 

Less than Seventy-Five Thousand dollars ($75,000) 0 Points 

Seventy-Five Thousand dollars ($75,000) 
to 

 Ninety-Nine Thousand Nine Hundred Ninety-Nine dollars and Ninety-Nine cents ($99,999.99) 
1 Point 

One Hundred Thousand dollars ($100,000) 
to 

 One Hundred Forty-Nine Thousand Nine Hundred Ninety-Nine dollars and Ninety-Nine cents ($149,999.99) 
2 Points 

One Hundred Fifty Thousand dollars ($150,000) 
to 

 One Hundred Ninety-Nine Thousand Nine Hundred Ninety-Nine dollars and Ninety-Nine cents ($199,999.99) 
3 Points 

Two Hundred Thousand dollars ($200,000)   
to 

  Two Hundred Forty-Nine Thousand Nine Hundred Ninety-Nine dollars and Ninety-Nine cents ($249,999.99) 
4 Points 

Two Hundred Fifty Thousand dollars ($250,000) or more 5 Points 

 
5.2. EVALUATION PROCESS 

 
5.2.1. The evaluations process will follow the five steps listed below: 

 
5.2.1.1. All Offeror proposals will be reviewed for compliance with the mandatory 

specifications stated within the RFP. Proposals deemed non-responsive will be 
eliminated from further consideration. 

 
5.2.1.2. The Procurement Manager may contact the Offeror for clarification of the response, 

as specified in paragraph 2.2.8.1.  
 
5.2.1.3. The Evaluation Committee may use other sources of information to perform the 

evaluation.   
 

5.2.1.4. Responsive proposals will be evaluated on the factors in Section 5 that have been 
assigned a point value. The responsible Offeror(s) whose proposal is most 
advantageous to the District, taking into consideration the evaluation factors in 
Section 5 and successful negotiations, will be recommended for contract award. 
Please note, however, that a serious deficiency in the response to any one factor may 
be grounds for rejection regardless of overall score. In the event of oral presentations, 
responsible Offerors with the highest scores resulting from the written evaluations 
will be selected as finalist Offerors.  
 

5.2.1.5. Points awarded from the oral presentations will be added to the previously assigned 
points from the written evaluations to attain final scores. 

 



31 
RFP 2026-CON-100, Title: Architectural and/or Engineering Services  
NMPSFA DP DBB RFP – 11/17/2025 
 

5.2.1.6. Ties in ranking shall be scored using the sum of the ranking places, divided by the 
number of firms in a tie. The following is an example of scoring for a first-place tie: 

 

Scoring Numerical Ranking 

Firm A Tie (1st + 2nd/2) = 1.5 

Firm B Tie (1st + 2nd/2) = 1.5 

Firm C 3rd  = 3 

 
A tie for first, at the end of the final rankings after the completion of short listing and 
interviews, shall be broken by a separate ranking by the committee members, only 
ranking the firms involved in the tie. If a tie still exists after ranking only the tied 
firms, the tie shall be broken by the Procurement Manager. 
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EXHIBIT 1: SCOPE OF WORK 

1. PROJECT DESCRIPTION 
 

The Central Consolidated School District is seeking proposals from qualified 
Architectural Firms to provide design including architecture and engineering services 
for the standards-based project (P24-002). Consisting of a new combined Tse Bit Ai 
Middle school campus facility for 302 students, grades seventh through eighth grade, 
in 46,729 gross square feet. Ensuring compliance with the current New Mexico Public 
School Adequacy Standards and other applicable state regulations.  

  
 

2. PROJECT BUDGET (MACC) 
 
The Maximum Allowable Construction Cost (MACC) amount $37,383,200 or $800square feet. 
 

3. DESIGN PROJECT SCHEDULE 
 

July 2026 – August 2026: Selection of Design Architect  
August 2026 – August 2027: Design phase 
September 2027 – December 2028 Construction phase  

 
 

4. PROJECT REQUIREMENTS 
 
4.1 The successful Offeror for this RFP shall provide design and/or architectural services as specified 

below, which shall include, but not be limited to, programming (site selection and onsite 
investigation), schematic design, design development, construction documents, bidding, 
construction administration, and eleven (11) month Warranty Inspection services to ensure that 
all statutory requirements have been met. Designs must meet all NMAC 6.27.30 PSCOC 
Statewide Adequacy Standards. Designs may be required to meet and exceed EnergyStar building 
standards. 
 

4.2 Phase Reviews.  
 

4.2.1 Unless waived by the PSFA, all design phases shall be submitted to and approved by the 
Owner and the PSFA as part of the Request for Approval of School Construction (RASC) 
process, prior to proceeding to next appropriate phase: Program Statement, Schematic 
Design, Design Development and final or Construction Documents. Each design phase 
PSFA-RASC submittal application shall be approved and signed by the District’s 
representative prior to submission to the PSFA. If the PSCOC funds are a part of project 
budget, then the PSFA regional manager approval and signature will also be required. 

 
4.2.2 Plan reviews by other authorities having jurisdiction listed in this Subparagraph will be 

coordinated by the PSFA as part of each PSFA-RASC submission. The PSFA will 
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determine which reviews should occur, route them to the correct entity and then return all 
approvals or rejections with required actions back to the District or to the Design 
Professional as the Owner’s agent, to be included in the next design phase submission. The 
expected turnaround time for each phase, excluding Construction Documents review, shall 
be fourteen (14) working days. The Construction Document review, otherwise known as 
bidding and permit review, is estimated to be twenty-one (21) working days. The six 
authorities having jurisdiction reviews covered under PSFA-RASC submissions are:  
a. Construction Industries Division, Regulation and Licensing Department (CID)  
b. State Fire Marshal’s Office (SFMO) 
 

4.2.3 Any K-12 school project required by the NM Construction Industries Division (CID) to be 
permitted must first be authorized by a PSFA authority, Request for Approval of School 
Construction (RASC) prior to advertising for bid, letting of contracts or purchase orders. 
The PSFA will, as a function of the Construction Documents review, coordinate its final 
review with Construction Industries Department (CID) permit review. Upon joint PSFA 
and CID approval, the PSFA will issue a PSFA-RASC to the District, and Design 
Professional. An appropriately licensed contractor for Project will electronically submit the 
permit ready documents along with building permit application, appropriate permit fee and 
a copy of the PSFA-RASC and a Building Permit will be immediately issued without 
further review. Instructions for electronic submission and payment can be found on CID’s 
website. 
 

4.2.4 Funds available or anticipated for construction of the envisioned project may include 
furniture, fixtures and equipment and other requirements to fully complete, occupy, operate 
and maintain the facility. The Owner, in collaboration with the Design Professional, will 
establish an overall project budget for utilization by the Design Professional in the 
performance of services. Should the Design Professional conclude, at any time, that the 
MACC and the Scope of the Work to be accomplished are incompatible; including district 
vs. state funding in accordance with the Statewide Adequacy Standards and district match 
requirements, the Owner shall be notified immediately in writing, with proposed 
recommendations to reconcile the incompatibility. 

 
4.2.5 Geotechnical Engineering. The Design Professional shall, during the Schematic Design 

Phase, submit to the Owner a statement of necessary geotechnical or soils engineering 
services that will be required. If the Design Professional does not believe the services of a 
Geotechnical Engineer are required for the project, a written notice of such shall be 
provided to the Owner stating same. Geotechnical engineering and any necessary surveys 
shall be Owner-provided. 

 
4.2.6 Civil Engineering. The Design Professional shall, during the Schematic Design Phase, 

submit to the Owner a statement of need and extent of civil engineering required for the 
project to protect new and existing structures on or around the site from adverse conditions. 
Wide-ranging civil engineering, or civil engineering work outside of the Project Site Area 
proposed for the project. Any necessary surveys shall be Owner-provided. 

 
4.2.7 Protection of Existing Vegetation, Structures, Equipment, Utilities, and 

Improvements. The Design Professional shall preserve and protect all structures, 
equipment, and vegetation (such as trees, shrubs, and grass) on or adjacent to the work 
sites, which are not to be removed and which do not unreasonably interfere with the work 
required under this Agreement. The Design Professional shall only remove trees when 
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specifically authorized to do so, and shall avoid damaging vegetation that will remain in 
place. 
 
The Design Professional shall protect from damage all existing improvements and utilities 
(1) at or near the work site, and (2) on adjacent property of a third party, the locations of 
which are made known to or should be known by the Contractor. The Design Professional 
shall repair any damage to those facilities, including those that are the property of a third 
party, resulting from failure to comply with the requirements of this Agreement or failure 
to exercise reasonable care in performing the designing of the work. If the Design 
Professional fails or refuses to repair the damage promptly, the Owner may have the 
necessary work performed and charge the cost to the Design Professional. 
 

5. PHASE REQUIREMENTS 
 
5.1 The documents identified in the Document Library are required to be utilized in the planning and 

design of the replacement facility.  
  

5.2 The Design Professional/Engineer shall be responsible for all the items listed in each Phase as 
described below. 

 
6. PROGRAMMING PHASE 

 
6.1 PSFA/Owner shall schedule a meeting between the Design Professional and the User 

Representative to review the roles and relationships among all parties. 
 

6.1.1 Project Program Statement 
 

6.1.1.1 The Design Professional, utilizing its knowledge and experience, coupled with the 
Owner’s Educational Specifications, Educational Programming Statement, the 
District Facility Master Plan, and other information provided by the Owner and the 
User Representative, shall develop the Project Program Statement. The Program 
Statement shall fulfill the requirements of the PSFA Request for Approval of School 
Construction (RASC) for this phase and ensure that the Design Professional and 
Owner have a mutual understanding of the project’s goals and constraints including 
budget. 
 

6.1.1.2 The Project Program Statement shall include a utilization study which projects the 
anticipated efficiency and the use for each new and existing classroom and support 
space in the context of the entire school facility utilization. Utilization benchmarks 
shall be as established by the PSFA guidelines. 
 

6.1.1.3 Research and analysis of historical information, demographics, NM Public 
Education Department requirements. 

 
6.1.1.4 The Design Professional shall transmit the Project Program Statement to the Owners, 

along with the written confirmation that the Design Professional has visited the site, 
became familiar with the local conditions, has correlated observations with current 
code requirements and life safety needs, and has a clear understanding of all 
observable and reasonably ascertainable existing conditions for the Project. Should 
the Design Professional conclude that the MACC and the Scope of the Work to be 
accomplished are incompatible, the Design Professional shall purpose 
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recommendations to reconcile the incompatibility and include it for consideration by 
the Owner. 

 
6.1.1.5 If the Project Program Statement is acceptable to the Owner, the Design Professional 

shall obtain the written approval of the User Representative and the PSFA of the 
acceptance of the Project Program Statement. Following Owner approval, the Owner 
shall consider the Project Program Statement ready for submission for RASC review 
before commencing work on the Schematic Design Phase. The programming phase 
services shall include the following: 
a. Project administration 
b. Owner-supplied data coordination 
c. Establishment of program goals and needs 
d. Determination of space area requirements 
e. Establishment of space relationships 
f. Site analysis for building location 
g. Obtaining licensing agencies’ or other regulatory entities’ consultation/review 
h. Project budgeting 
i. Presentation to Owner 
j. Obtaining approval of programming documents from Owner 

 
7. SCHEMATIC DESIGN PHASE 

 
7.1 From the approved Project Program Statement, the Design Professional shall prepare Schematic 

Design documents that should include preliminary or schematic drawings in which the general 
scope, conceptual design, and the scale and relationship of components of a project are 
established, and a Preliminary Project Description (PPD) and a Level 1 UniFormat™ probable 
cost estimate.  
 

7.2 Schematic Design Service shall include the following: 
a. Project administration 
b. Concept design for all applicable disciplines, including but not limited to: 

1. Project administration 
2. Civil 
3. Landscaping 
4. Structural 
5. Mechanical 
6. Electrical 
7. Other (See Other/Associated Services and Conditions, listed below) 

c. Interim design presentation(s) to Owner 
d. Preliminary alternative materials and systems recommendations, including: 

1. Life cycle maintenance briefing 
2. Feasibility of utilizing alternative energy sources 

e. Statement of probable construction cost 
f. Submittal and presentation of schematic design documents to Owner 
g. Obtaining approval of schematic design documents from Owner  
h. Other (list) 

 
8. DESIGN DEVELOPMENT PHASE  

 
8.1 From the approved Schematic Design drawings and documents, the Design Professional shall 

prepare the Design Development Documents and a written statement that identifies the need for 
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any additional data, surveys, or tests. The design development phase shall include the following 
services 
a. Project administration 
b. Finalization of design and selection of materials and systems for all applicable disciplines, 

including but not limited to: 
1. Architectural 
2. Civil 
3. Landscaping 
4. Structural 
5. Mechanical 
6. Electrical 
7. Other (See Other/Associated Services and Conditions – Listed Below) 

c. Project scheduling 
d. Statement of probable construction cost 
e. Outline of specifications, including equipment and furnishings 
f. Obtaining licensing agencies’ or other regulatory entity’s review and approvals, as required 
g. Submittal and presentation(s) of design development documents to owner 
h. Obtaining approval of design development documents from owner 
i. Other (See Other/Associated Services and Conditions – Listed Below) 

 
9. CONSTRUCTION DOCUMENT PHASE 

 
9.1 From the approved Design Development Documents, the Design Professional shall prepare the 

Construction Documents based upon information contained in the Design Development Drawings 
and other documents previously approved by the Owner and setting forth in detail the requirements 
for the construction of the entire Project.   
 

9.2 Construction Documents shall include written and graphic elements indicating contracting 
requirements, specifications and contract drawings. If Contractor(s) is to provide professional 
design services, layouts of equipment or certifications related to systems, materials or equipment 
in this Construction Documents, the Design Professional shall clearly define and identify such 
services and specify all performance and design criteria that such services must satisfy within the 
Construction Documents. The Owner or the Contractor shall not be responsible for the adequacy 
of the performance or design criteria specified by the Design Professional and required by   the 
Construction Documents.  

 
9.3 The responsibility for bringing the Project within the Maximum Allowable Construction Cost 

(MACC) is the Design Professional’s. Should the Design Professional at any time conclude that 
the budget and the Scope of the Work to be accomplished are incompatible; the Owner shall be 
notified immediately, in writing, with proposed recommendations to reconcile same. The Design 
Professional shall obtain written approval of the Owner and User Representative(s) of any 
proposed changes prior to proceeding with revisions to the in-progress Construction Documents. 

 
9.4 The construction document phase shall include the following: 

a. Project administration 
b. Preparation of final bidding and construction documents for all applicable disciplines, 

including but not limited to: 
1. Architectural 
2. Civil 
3. Landscaping 
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4. Mechanical 
5. Electrical 
6. Other (See Other/Associated Services and Conditions – Listed Below) 

c. Detailed cost estimates 
d. Obtaining licensing agencies' and other regulatory entities' reviews and approvals 
e. Presentation(s) of bidding and construction documents to owner 
f. Obtaining approval of bidding and construction documents from owner 

  
10. SOLICITATION PHASE 

 
10.1 Solicitation phase services shall include the following: 

a. Project administration 
b. Request for Proposal (RFP) document distribution 
c. RFP inquiries review and disposition 
d. Proposed substitution, pre-approval, or prequalification review and disposition 
e. Issuance of addenda 
f. Representation and assistance to owner at RFP opening 
g. Analysis of proposals  and recommendation on award of contract 
h. Assistance to owner in preparation and execution of construction agreement 

 
11. CONSTRUCTION ADMINISTRATION PHASE  

 
11.1 Construction administration phase services shall include the following: 

a. Project administration 
b. Administration of preconstruction conference 
c. Periodic construction field observations 
d. Administration of progress meetings 
e. Review and disposition of 

1. Submittals 
2. Change orders 
3. Contractor pay requests 
4. other (See Other/Associated Services and Conditions – Listed Below) 

f. Interpretation of documents 
g. Monitoring of construction schedule 
h. Coordination of applicable regulatory agency review and approvals 
i. Determination of substantial and final completion 
j. Project closeout, including: 

1. maintenance, operation, and start-up assistance 
2. recording of construction and warranty documents 

  
12. POST CONSTRUCTION 

 
12.1 Post-construction services shall include the following: 

a. Maintenance and operational troubleshoot 
b. Eleven-month warranty review 

 
13. OTHER/ASSOCIATED SERVICES AND CONDITIONS    

 
13.1 When specifically identified/selected by the Owners, the following services shall be deemed part 

of and incorporated into the Basic Services, Responsibilities, & Requirements of the Design 
Professional. 



38 
RFP 2026-CON-100, Title: Architectural and/or Engineering Services  
NMPSFA DP DBB RFP – 11/17/2025 
 

 
13.1.1 ☒ Required if checked. Owner HVAC & Controls Performance Assurance Program: 

The Design Professional shall incorporate the elements and requirements of the HVAC & 
Controls Performance Assurance Program into all phases of the project. The Design 
Professional shall responsibly and fully participate in the program and coordinate with the 
Owner’s Performance Assurance Contractor (PAC) during all stages of the Project. The 
PAC will submit reports to the Design Professional after reviewing the HVAC & Controls 
Design at all phases of the Project. The Design Professional shall then review each PAC 
report and issue a response to the PAC and Owner indicating action(s) to be taken in 
response to the PAC comments, in written form no later than fourteen (14) working days 
after receipt of each report.   
 
 

13.1.2 ☒ Required if checked. Roofing Consultant: The Design Professional shall responsibly, 
fully cooperate and coordinate with the Owner’s Roofing Consultant during all stages of 
the Project which involve roof consultation, construction, or observation services. The 
PSFA Roofing Program Handbook shall be followed by the Design Professional on the 
Project, when roofing is involved.   
 

13.1.3 ☒ Required if checked. Furnishings and Equipment. If the Owner has optionally added 
this work as an additional provision to Statement/Scope of Work, the Design Professional 
shall provide all required work for design, selection, preparation of Construction 
Documents and bidding for the procurement of project related furniture, fixtures, and 
equipment. Related services shall be performed in accordance with the same requirements 
contained in these General Conditions for review and approval by Owner as indicated for 
Basic Services unless modified in writing by Owner. Following installation of furniture, 
fixtures and equipment, Design Professional shall inspect the installation and prepare a list 
for items requiring correction. Upon notification from the installer that all corrections have 
been made, Design Professional shall again inspect the site to confirm that corrections were 
properly done and to authorize final payment for the furniture, fixtures and equipment. 
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EXHIBIT 2: SAMPLE AGREEMENT (PART A) 
 

STATE OF NEW MEXICO  
PUBLIC SCHOOL FACILITIES AUTHORITY 
1312 Basehart SE # 200, Albuquerque, NM 87106 • (505) 843-6272 • https://www.nmpsfa.org/  

 
 

 
AGREEMENT 

 
between the 

 
OWNER 

 
and the 

 
DESIGN PROFESSIONAL 

 
 
 

2021 EDITION, VERSION 3.2, PART A OF AGREEMENT 
 
 
Contract No.:  ____________________ 
 
Project No:  [PSFA Project No.] 
Project:    [Short Title]       
School District: [Name of School District] 
Location:    [City, State, Zip Code] 
 

https://nas01/wordpress/
https://www.nmpsfa.org/
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THIS AGREEMENT is made and entered into by and between the [Name of School District] 
hereinafter the “Owner” and the Public School Facilities Authority hereinafter referred to as the  
Co-Owner,” and the [Name of the Design Professional’s Company], hereinafter referred to as the 
“Design Professional.” This Agreement, inclusive of Part B, General Conditions of the Agreement, 
shall become effective upon the date executed by the Co-Owner. 
 

RECITALS 
 

WHEREAS The Public School Capital Outlay Council (PSCOC) allocated funding from the 
Public School Capital Outlay Fund for [Project #] (Project); 
 
WHEREAS, the Owner entered into a Memorandum of Understanding (MOU) with the PSCOC 
and the Co-Owner that identifies the funding source allocations between the Owner and Co-Owner 
for the Project along with the duties and responsibilities of, and between, the Owner and the Co-
Owner;   
 
WHEREAS the MOU requires the Owner and Co-Owner to approve the payments to the Design 
Professional;  
 
WHEREAS, the Design Professional was selected as a result of a Competitive Sealed 
Qualifications-based Proposal, RFP# ___ in accordance with the New Mexico Procurement Code;  
 
WHEREAS the Owner through its School Board, is authorized to enter into this Agreement for 
the Project pursuant to NMSA 1978 § 22-5-4 and approval from the Co-Owner; and 
 
WHEREAS, the Owner and Co-Owner agree to hire the Design Professional, and the Design 
Professional agrees to provide professional and technical services as required hereinafter for the 
Project in accordance with the terms and conditions set forth in this Agreement. 
 

ARTICLE 1 
Key Personnel  

 
1.1. The Design Professional's license certificate number is: [Design Professional’s License 

Certificate Number]. 
 

1.2. The Design Professional’s Key Personnel are: 
 

 
 

 
Name  Title 

   
Name  Title 

   
Name  Title 
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1.3. The Owner and Co-Owner Representatives are:   
1.3.1. Owner Representative: 

   
Name  Title 

 
1.3.2. Co-Owner Representative 

   
Name  PSFA Regional Manager 

 
 

ARTICLE 2 
PROJECT DESCRIPTION 

 
2.1. The design services shall be performed for the following Project:  

 
[The description of the project for the RFP goes here] 
 

 
ARTICLE 3 

TIME OF COMMENCEMENT AND COMPLETION  
 

3.1. The Design Professional shall perform the services in compliance with Article 2 General 
Terms and Conditions, Part B, Exhibit A. 

 
ARTICLE 4 

COMPENSATION AND PAYMENT SCHEDULE 
 

4.1. The Design Professional shall be compensated in full payment for services satisfactorily 
performed pursuant to Article 13, Part B Terms and Conditions. 

 
4.2. Allowable Fees: 

 
On the basis of a Fixed Fee of  ___% of MACC $ ___ 

Total Reimbursable Costs as identified at Section 4.4. 
 

$ ___ 

Total Compensation 
 

$ ___ 

Plus all applicable gross receipts tax at ___% 
 

$ ___ 

Total Contract Sum 
 

$ ___ 
 

4.3. The amount payable to the Design Professional under this Agreement totaling $___ shall 
be paid by the Owner and Co-Owner based on their respective funding allocations as 
follows: 
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Allowable Fees: State District

[Project Number & Name] 0% 0% Total

Total on the Basis of a Fixed Fee of MACC (n.i.c. GRT): $0.00 $0.00 $0.00

Total Reimbursable Not to Exceed Allowance (n.i.c. GRT): $0.00 $0.00

Other Services pg 4-6 (n.i.c. GRT) $0.00 $0.00

     Total Basic Compensation: $0.00 $0.00 $0.00

     Plus all applicable gross receipts taxes (added at billing): 0.0000% $0.00 $0.00 $0.00

Total Contract Sum: $0.00 $0.00 $0.00

Contract Sum 

Programming 0% $0.00 $0.00 $0.00

Schematic Design 0% $0.00 $0.00 $0.00

Design Development 0% $0.00 $0.00 $0.00

Construction Documents 0% $0.00 $0.00 $0.00

Bidding or Negotiations 0% $0.00 $0.00 $0.00

Construction Administration 0% $0.00 $0.00 $0.00

 Acceptance Phase 0% $0.00 $0.00 $0.00

11-Month Correction Period 0% $0.00 $0.00 $0.00

Total Fixed Compensation - Basic Services 0% $0.00 $0.00 $0.00

Total MACC Amount:

MACC Percentage

 
 

*Owner funding share at 100% includes work on the Project outside of the PSCOC award. 
 

4.4. Compensation for Additional Professional Services:  Additional Services are above and 
beyond the Basic Services and may be provided at the Owners election upon written 
authorization by the Owner, and as offered by the Design Professional pursuant to Article 
2, Part B General Terms and Conditions.   

 
 

Registered Design Professional Principal 
(fixed hourly rate): $ ___ 

Registered Project Design Professional  
(fixed hourly rate): $ ___ 

Design Professional’s Project Representative 
(fixed hourly rate): $ ___ 

 
4.5. Compensation for Specific Type Hourly Employee(s):  Compensation may include a 

multiplier not exceeding 2.5 times the direct salary in accordance with Article 13, Part B 
General Terms and Conditions. 

 
Design/Specification 
Writer, direct hourly rate: $___ X ___ Multiplier = $___ 

Drafting/CADD Operator, 
direct hourly rate: $___ X ___ Multiplier = $___ 

Clerical, direct hourly rate: $___ X ___ Multiplier = $___ 
Construction Inspector, 
direct hourly rate: $___ X ___ Multiplier = $___ 
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4.6. This section left intentionally blank OR Reimbursable expense: _______ 

 
4.7. Payment will be made to the Design Professional’s designated mailing address.  In 

accordance with Section 13-1-158 NMSA 1978, payment shall be tendered to the Design 
Professional within thirty (30) days of the date of written certification of acceptance.  The 
OWNER MUST receive all Payment Invoices no later than fifteen (15) days after the 
termination of this Agreement.  Payment Invoices received after such date WILL NOT 
BE PAID. 

 
4.8. In no event will the Design Professional be paid for services provided in excess of the total 

compensation amount without this Agreement being amended in writing prior to those 
services in excess of the total compensation amount being provided. 

 
 

ARTICLE 5  
 NOTICES 

 
5.1.  Any notice required to be given to any party by this Agreement shall be in writing and 

shall be delivered in person, by courier service or by U.S. mail, either first class or 
certified, return receipt requested, postage prepaid, as follows: 

 
To the Owner ([Name of School District]):   
Name:   
Title:   
Address:   
Email Address:   
Telephone #:   

 
To the Co- Owner (Public School Facilities Authority):   
Name:   
Title:   
Address:   
Email Address:   
Telephone #:   

 
To the Design Professional:   
Name:   
Title:   
Address:   
Email Address:   
Telephone #:   
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IN WITNESS WHEREOF, the parties have executed this Agreement as of the date 
of signature by the Co-Owner.  
 
Design Professional ([Name of Firm]):  
 
__________________________________________________ 
Name  
 
__________________________________________________ 
Title 
 
__________________________________________________ 
Signature  
 
__________________________________________________  
Date 
 
 
Owner ([Name of School District]): 
 
__________________________________________________ 
Name  
 
__________________________________________________ 
Title 
 
__________________________________________________ 
Signature  
 
__________________________________________________  
Date 
 

 
Co-Owner (Public School Facilities Authority) 
 

__________________________________________________ 
Name  
 
__________________________________________________ 
Title 
 
__________________________________________________ 
Signature  
 
__________________________________________________  
Date 
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The records of the Taxation and Revenue Department reflect that the Design Professional is 
registered with the Taxation and Revenue Department of the State of New Mexico to pay gross 
receipts and compensating taxes. 
 

ID Number: [00-000000-00-0]  
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EXHIBIT 3: SAMPLE AGREEMENT (PART B)  
 
 

STATE OF NEW MEXICO  
PUBLIC SCHOOL FACILITIES AUTHORITY 
1312 Basehart SE # 200, Albuquerque, NM 87106 • (505) 843-6272 • https://www.nmpsfa.org/  

 
 

 
GENERAL CONDITIONS OF THE AGREEMENT 

 
between the 

 
OWNER 

 
and the 

 
DESIGN PROFESSIONAL 

 
 
 
 

2021 EDITION, VERSION 3.2, PART B OF AGREEMENT 
 
  
 
 
 
 
  
 

https://nas01/wordpress/
https://www.nmpsfa.org/
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ARTICLE 1: DEFINITIONS 
 
For purposes of this Agreement, the following definitions shall apply throughout the contract and to all 
attachments incorporated herein, unless otherwise specified.  
 
1.1. ADEQUACY PLANNING GUIDE: The companion document to the Public School Capital 

Outlay Council Statewide Adequacy Standards (6.27.30 NMAC) provided by the state of New 
Mexico for use in the programming and design of new projects to meet adequacy (document 
available at https://www.nmpsfa.org/).  
 

1.2. APPROVAL OF SCHOOL CONSTRUCTION: Any K-12 school project required by the NM 
Construction Industries Division (CID) to be permitted shall, prior to advertisement to bid or 
purchase of the project, be first authorized by a Public School Facilities Authority (PSFA) Request 
for Approval of School Construction (RASC) per Section 22-20-1 NMSA 1978.  
 

1.3. BIDDING: The solicitation process to procure an offer to enter into contract for Work within the 
procurement rules of the Central Purchasing Office and in accordance with the Contract Documents 
and this agreement. (see Paragraphs 2.5.6 and 2.6).  
 

1.4. CENTRAL PURCHASING OFFICE: The Central Purchasing Office is the School District’s 
Central Purchasing Office.  
 

1.5. CODES: Federal and state health or safety laws, codes, standards and regulations applicable to the 
locale where the project is located. The Building Code shall be the current New Mexico Building 
Code and the Fire Code shall be the current New Mexico Fire Code. If there is a conflict between 
the Building Code and the Fire Code, the Building Code shall always prevail. Local codes shall not 
be more restrictive than State adopted codes on any K-12 public school project.  
 

1.6. CONSTRUCTION DOCUMENTS: Conditions of the Contract (General, Supplementary and 
other Conditions), Drawings, Specifications, Bid Forms, Agreement Forms, Wage Rates and 
Addenda issued prior to execution of the Construction Contract, and all required documents for the 
public advertisement, bidding, selection, award, construction and administration of the 
Construction. Documents for the Project must be in conformance with the New Mexico 
Procurement Code.  
 

1.7. DAY: The term "day" as used in the Contract Documents shall mean calendar day unless otherwise 
specifically defined.  
 

1.8. DESIGN DEVELOPMENT DOCUMENTS: Design Development (DD) documents finalize and 
describe the size and character of the entire project. A PSFA-RASC DD submittal should be 
approximately 60% complete project manuals and plan documents with elements such as civil, 
structural, mechanical and electrical systems, roofs, walls, floors fully developed and lacking only 
specific installation details required to construct. Submittal should specify equipment to be 
installed, furnishings required and such other elements as may be appropriate. The DD submittal 
shall be accompanied by a statement of probable cost, a probable construction schedule, as well as, 
any recommended program modifications.  
 

1.9. DESIGN PROFESSIONAL: Is the legal entity qualified to do business in State of New Mexico 
that employs an individual or individuals licensed to practice the discipline or disciplines for the 
services to be performed under this agreement.  

https://www.nmpsfa.org/
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1.10. DESIGN PROFESSIONAL PROJECT REPRESENTATIVE: The individual shall be the 
Project Design Professional or shall be assigned by the Project Design Professional to provide on-
site project administration as required for the Project. The Design Professional Project 
Representative shall be mutually agreed upon by Owner and Design Professional prior to the 
Bidding Phase of this Project and shall be authorized to make binding decisions, as if made by the 
Design Professional, as they relate to the carrying out of this agreement and the successful 
completion of the Project.  
 

1.11. DIRECT SALARY: Gross wage paid excluding employee benefits or employer burden.  
 

1.12. EDUCATIONAL SPECIFICATIONS: Provided by the Owner, Educational Specifications list 
the characteristics of a school facility on a space-by-space basis. They define the curriculum for the 
specific school and define facility attributes that will support and enhance the instructional 
programs. They describe the programmatic, functional, spatial, and environmental requirements of 
the educational facility, and what site attributes are desired. Whether the anticipated project is new 
or remodeled; the Educational Specifications shall be in written and graphic form for review, 
clarification, and define the scope of work and design requirements. The Educational 
Specifications, with the knowledge and experience of the Design Professional, will be interpreted 
and validated in preparing the Program Statement. The New Mexico Public School Adequacy 
Planning Guide incorporating the New Mexico Statewide Adequacy Standards available at 
https://www.nmpsfa.org/ shall be used as reference. The educational specifications consist of the 
following components:  
 

1.12.1. Educational program and delivery system description: A detailed description of 
instructional and learning strategies for the specific school, including scheduling 
approach (periods, block schedule, etc.) and proposed general organization of 
curricular areas.  

 
1.12.2. Specific program area information: A statement of total student numbers within the 

facility with a description of how they are to be organized into grade levels, groups, 
academies, etc. The activities within, and the relationship between spaces shall be 
defined along with recommended quantities and sizes of spaces. All student space, 
faculty space, and community space shall be defined and a capacity and utilization 
study for each space shall be provided which clearly indicates the anticipated efficiency 
of facility use.  

 
1.12.3. Specific facility features: A complete description of all issues, special considerations, 

and special curricular and extracurricular activities to be accommodated by the facility. 
This shall include subject matter such as safety, security, sustainability, flexibility, 
community use, utilities, and any others that are to be included within the program. A 
calendar of events for the current or, if appropriate, a comparable local facility shall be 
included to support identification of space required to meet programmatic needs.  

 
1.12.4. Enrollment information: The current year and five-year post-occupancy projection 

of attendance area enrollments in the grade levels affected by the facility.  
 

1.12.5. Furnishings and equipment needs: A general description of required furnishings and 
built-in equipment needed for each space.  

 

https://www.nmpsfa.org/
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1.12.6. Budgetary information: An initial recommended total cost for the total project shall 
be included with subtotals that indicate separately site development and construction 
costs. An anticipated project schedule shall be provided.  

 
1.13. ENERGY STAR: is a voluntary program of the U.S. Environmental Protection Agency (EPA) and 

the U.S. Department of Energy that identifies energy-efficient products and buildings. Qualified 
products and buildings exceed minimum federal standards for energy consumption by a certain 
amount. Qualifying buildings which achieve an ENERGY STAR rating of 75 or above are eligible 
to receive the ENERGY STAR label. Web site: http://www.energystar.gov/. Compliance with 
ENERGY STAR is required on certain projects by Section 15-3-36, Energy Efficiency Standards 
for Public Buildings, NMSA 1978.  
 

1.14. GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION: The General 
Conditions of the Contract for Construction of the Construction Contract as provided as a part of 
Exhibit G hereto.  
 

1.15. HVAC & CONTROLS PERFORMANCE ASSURANCE PROGRAM: A program integrated 
into all phases of the Project with an Owner-provided contractor, for assurance and documented 
verification that HVAC and control systems for a school facility meet PSFA standards for 
acceptability, are installed and operating properly, and fulfill the functional and performance 
requirements of the design intent (document available at https://www.nmpsfa.org/).  
 

1.16. MACC: Maximum Allowable Construction Cost is the total sum excluding gross receipts tax, 
available for construction purposes and may include furnishings, fixtures and equipment. MACC 
shall not include professional fees, testing fees, project contingency funds, acquisition costs or other 
soft costs in accordance with Articles 5.  
 

1.17. MATERIALS: Materials and systems specified in the Construction Documents available at the 
time of this Agreement, or reasonably believed to be available prior to the Bidding Phase.  
 

1.18. OWNER: Owner is the person or entity identified as such in the Agreement and is referred to 
throughout the Construction Documents as if singular in number. The Owner shall designate in 
writing the representative who shall have express authority to bind the Owner with respect to all 
matters requiring the Owner's approval or authorization. If project includes any state funding, the 
Design Professional shall interpret the Owner referred to throughout this Agreement and the 
Construction Documents to be both the School District and the Public School Facilities Authority 
(PSFA) as if singular in number.  
 

1.19. PROJECT: The Project is the total administration, design, construction and post-construction of 
which Work performed under this Agreement and the Construction Documents may be the whole 
or a part and which may include design or construction by the Owner or by separate professionals 
or contractors.  
 

1.20. PROJECT DESIGN PROFESSIONAL: The individual Architect or Engineer registered in the 
State of New Mexico who shall sign and affix a New Mexico Design Professional's Seal to all 
plans, designs, drawings, specifications, and reports required for the Project. The Project Design 
Professional shall be mutually agreed upon by Owner and Design Professional at the time this 
Agreement is entered into and shall be named herein.  
 

https://www.nmpsfa.org/
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1.21. PROGRAM STATEMENT: The Program Statement shall be an abbreviated document that shall 
demonstrate support of the district provided Educational Specifications, facility space 
requirements, the overall project budget and MACC. The Program Statement shall clearly include:  
 

1.21.1. Established goals, facts, regulations, conditions and concepts that bound the Project 
and clearly state and describe such information, as how the project serves the needs of 
the school(s) and district including number of students to be served, number of 
classrooms spaces, support spaces, utilization of spaces, infrastructure requirements, 
and so on, and;  

 
1.21.2. Report in tabular form -- the count, type, design occupancy, utilization and square feet 

of each project space; total square feet of the entire project including tare; square 
footage of tare and its percentage of entire project square footage, and;  

 
1.21.3. A project description that includes: site features, improvements, utilities development; 

utilities capacity; and off-site infrastructure requirements, and, 
 

1.21.4. General descriptions that, along with all other requirements of this paragraph, 
adequately describe the project to ensure the Design Professional and Owner have a 
mutual understanding as to project scope and budget.  

 
1.22. NMPSFA LIBRARY DOCUMENTS: Document set provided to PSFA within 30 days of start of 

construction for inclusion into the on-line NMPSFA School Facilities Reference Library. 
Documents shall include: each document in pdf format, clearly defining the Design Professional 
firm name, the name of the district, and name of the school; floor plan(s) with room use labeled on 
each space, elevations, facsimile of the tabular report included in program phase submittal and the 
Design Professional’s description of the project explaining the features and benefits of the project 
and any other information, such as, special challenges that were overcome by the design. 
  

1.23. REIMBURSABLE EXPENSES: Expenses in addition to the basic services compensation that 
include actual expenditures made by the Design Professional or its employees in the interest of the 
Project pursuant to this Agreement and limited in accordance with Article 6, Article 9 and as 
otherwise authorized in writing by the Owner.  
 

1.24. REQUEST FOR APPROVAL OF SCHOOL CONSTRUCTION: PSFA Request for Approval 
of School Construction (RASC) is a phased construction documents approval process with each 
phase required to be approved prior to proceeding to next appropriate design phase and finally 
PSFA Request for Approval of School Construction (RASC), see Paragraph 1.2, required prior to 
the Central Purchasing Office advertisement to bid or purchase of the project.  
 

1.25. ROOFING CONSULTANT: The Owner’s separate consultant providing design review and / or 
field observation services on the Project scope of work involving roofing.  
 

1.26. ROOFING HANDBOOK: The State of New Mexico Public School Facilities Authority Roofing 
Handbook is a PSFA guide document for the Design Professional to follow on projects which 
involve roofing work (document available at https://www.nmpsfa.org/).  
 

1.27. SCHEMATIC DESIGN DOCUMENTS: The Schematic Design Documents submittal should 
include preliminary schematic drawings and a preliminary project description (PPD) that together 
clearly indicate the extent and relationship of the project components. A PPD shall include life 

https://www.nmpsfa.org/
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cycle costing for HVAC and controls to help the Owner and the Design Professional understand 
the various components and systems proposed for the project. It shall also serve as an early basis 
for discussion of the overall building and site systems including site drainage and other 
geotechnical considerations.  
 

1.28. SITE: The physical location on which the Project is built, including all land acquired for the Project 
or associated with the Project including surface drainage, wells, transmission lines, easements, 
rights-of-way, roadways and existing facilities that may be directly or indirectly affected by the 
Project or that might affect the Project.  
 

1.29. PERFORMANCE ASSURANCE CONTRACTOR (PAC): The Owner’s separate contractor 
providing HVAC and controls testing, adjusting, and balancing for the Project, in accordance with 
the HVAC & Controls Performance Assurance Program.  
 

1.30. USER REPRESENTATIVE: The School District staff or individuals that may be designated by 
the owner to represent the needs of facility and students or for which the project is being designed.  
 

1.31. UTILIZATION ANALYSIS: Calculations performed to determine the efficiency and flexibility 
of use of the whole facility design in consideration of the entire educational program, scheduling, 
and available classroom space, and meeting the detailed requirements of the Request for Approval 
of School Construction (RASC).  
 

1.32. OWNER REPRESENTATIVE: The individual who is an employee of the school district, named 
in this Agreement, otherwise known as the District Representative, with the authority to bind the 
Owner with respect to this Agreement in accordance with Article 3.  
 

1.33. OTHER DEFINITIONS: Words or combination of words, if not defined herein shall be defined 
in the following order of precedence: (1), Definitions, of the General Conditions of the Contract 
for Construction; (2), within the context they are used; (3), as to well-known technical or 
construction industry meaning if used in accordance with such recognized meanings; (4), by the 
Webster's Collegiate Dictionary.  

 
 
 

ARTICLE 2: DESIGN PROFESSIONAL'S SERVICES AND RESPONSIBILITIES 
 
2. BASIC SERVICES  

 
2.1. GENERAL. The Design Professional's basic services shall consist of the following and as 

identified in Paragraphs 2.1 through 2.6:  
1. Programming Phase  
2. Schematic Design Phase  
3. Design Development Phase  
4. Construction Documents Phase  
5. Bidding Phase  
6. Construction Phase  
7. PSFA Library Document Submittal  
8. Record Drawings  
9. Correction Period 11-month Inspection  
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The services to be provided during each phase listed herein include all consulting services required 
by the Design Professional to provide the professional architectural and engineering services 
incidental to the design and construction of the Project.  

 
2.1.1. Not Included. Basic services do not include educational specifications, extensive civil 

engineering, or geotechnical engineering, sound engineering, landscape architecture or 
interior design for FF&E (furniture, fixtures and equipment) unless included in Other 
Conditions or Services (Part A of Agreement).  
 

2.1.2. Formatting Protocol. Early planning organization of design work and all Project cost 
estimates are to follow Construction Specifications Institute (CSI) UniFormat™ 
convention. Project Manual is to follow CSI MasterFormat™ convention. Plan documents 
are to follow U.S. National CAD Standard (NCS) convention. All documents that are a part 
of this Project are to be archival able in electronic format in accordance with Paragraphs 
9.1 and 11.23.  

 
2.1.3. Adequacy Planning Guide and Utilization Analysis. The current edition of the New 

Mexico Public School Adequacy Planning Guide shall be used in its entirety. Utilization 
analysis shall performed by the Design Professional to demonstrate that the basic planning 
concepts of the Project conform to maximum requirements for flexible and efficient use of 
each space.  

 
2.1.4. Owner’s Standard Documents and Guide Specifications. The Design Professional shall 

use the Owner’s standard Division 00 and Division 01 documents and guide specifications 
in developing the procurement requirements, including the Contract Documents for the 
Project. Such materials shall be modified as appropriate for the specific Project by the 
Design Professional and submitted for review by Owner prior to issue. Current versions of 
PSFA standard Division 00 and Division 01 are available on the web at 
https://www.nmpsfa.org/   

 
2.1.5. Furnishings and Equipment. If the Owner has optionally added this work as an additional 

provision to Other Conditions or Services (Part A of Agreement), the Design Professional 
shall provide all required work for design, selection, preparation of Construction 
Documents and bidding for the procurement of project related furniture, fixtures, and 
equipment. Related services shall be performed in accordance with the same requirements 
contained in these General Conditions for review and approval by Owner as indicated for 
Basic Services unless modified in writing by Owner. Following installation of furniture, 
fixtures and equipment, Design Professional shall inspect the installation and prepare a list 
for items requiring correction. Upon notification from the installer that all corrections have 
been made, Design Professional shall again inspect the site to confirm that corrections were 
properly done and to authorize final payment for the furniture, fixtures and equipment.  

 
2.1.6. Project Budget. The Design Professional shall request from the Owner an accounting of 

funds available or anticipated for construction of the envisioned project that may include 
furniture, fixtures and equipment and other requirements to fully complete, occupy, operate 
and maintain the facility. The Owner, in collaboration with the Design Professional, will 
establish an overall project budget for utilization by the Design Professional in the 
performance of services. Should the Design Professional conclude, at any time, that the 
MACC and the Scope of the Work to be accomplished are incompatible, including district 
vs. state funding in accordance with the Statewide Adequacy Standards and district match 

https://www.nmpsfa.org/
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requirements, the Owner shall be notified immediately in writing, with proposed 
recommendations to reconcile the incompatibility.  

 
2.1.7. Appropriations. The terms of this Agreement are contingent upon sufficient 

appropriations and authorization being made by the Legislature of New Mexico for the 
performance of this Agreement. If sufficient appropriations and authorization are not made 
by the Legislature, this Agreement shall terminate upon written notice being given by the 
Owner to the Design Professional. The Owner’s determination that sufficient 
appropriations are not available shall be accepted by the Design Professional and shall be 
final.  

 
2.1.8. Geotechnical Engineering. The Design Professional shall, during the Schematic Design 

Phase, submit to the Owner a statement of necessary geotechnical or soils engineering 
services that will be required. If the Design Professional does not believe the services of a 
Geotechnical Engineer are required for the project, a written notice of such shall be 
provided to the Owner stating same. Geotechnical engineering and any necessary surveys 
shall be Owner-provided, an Additional Service or a reimbursable expense.  

 
2.1.9. Civil Engineering. The Design Professional shall, during the Schematic Design Phase, 

submit to the Owner a statement of need and extent of civil engineering required for the 
project to protect new and existing structures on or around the site from adverse conditions. 
Extensive civil engineering, or civil engineering work outside of the immediate site 
proposed for the project, shall be an Additional Service or a reimbursable expense. Any 
necessary surveys shall be Owner-provided.  

 
2.1.10. Qualifications, Standard of Care and Coordination. The Design Professional affirms 

that its employees and consulting professionals shall possess the experience, knowledge, 
and character necessary to qualify them individually for the services to be performed by 
them under this Agreement. All services shall be performed in accordance with the 
standards of their respective profession. The Design Professional affirms that there shall 
be adequate participation, coordination and cooperation, by Design Professional and all 
consulting professionals, in the development of the Construction Documents so that the 
components of the Project are coordinated:  

 
2.1.1.1. To avoid conflicting design information within the Construction Documents that 

could cause unnecessary delay or expense during the Construction Phase, and to 
avoid Project design conflicts with the site, existing facilities, traffic and pedestrian 
routing, and the general area of the Project; and,  

 
2.1.1.2. So that the Project will function as intended.  

 
2.1.11. Interdisciplinary Coordination Meetings. The Design Professional shall, as a process in 

the provision of Basic Services, hold Interdisciplinary Coordination Meetings and require 
attendance of appropriate consulting professionals, at suitable times during the 
development of the Construction Documents.  
 

2.1.12. Owner HVAC & Controls Performance Assurance Program: The Design Professional 
shall incorporate the elements and requirements of the HVAC & Controls Performance 
Assurance Program into all phases of the project. The Design Professional shall responsibly 
participate in the program and coordinate with the Owner-provided Performance 
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Assurance Contractor (PAC) as required during all stages of the Project. The PAC will 
submit various reports to the Design Professional after reviewing the HVAC & Controls 
design at all required phases of the Project. The Design Professional shall then review each 
PAC report and issue a response to the PAC and Owner indicating action(s) to be taken in 
response to the PAC comments, in written form no later than 14 days after receipt of each 
report.  

 
2.1.13. Roofing Consultant: The Design Professional shall responsibly cooperate and coordinate 

with the Owner-provided Roofing Consultant during all stages of the Project which involve 
roof consultation and/or observation services. The State of New Mexico Public School 
Facilities Authority Roofing Program Handbook shall be followed by the Design 
Professional on the Project, if roofing is involved.  

 
2.1.14. Coordination with Other Owner’s Contractors. The Design Professional shall 

participate with other separate contractors, the Owner's own forces and consultants, and 
the Owner in reviewing and coordinating their work when directed to do so. The Design 
Professional shall make any revisions to the schedule deemed necessary after a joint review 
with the Owner and mutual agreement as a process in the provision of Basic Services. If 
the Design Professional deems that such coordination justifies Additional Services, the 
Design Professional shall promptly submit a request for Additional Services, in writing, 
prior to proceeding with the Work. The Owner shall then give due consideration to the 
Design Professional’s request and if it is mutually agreed, Additional Services will be 
authorized.  

 
2.1.15. Design Phase Reviews. Unless waived by PSFA, the following design phases shall be 

submitted to and approved by PSFA, as part of the Request for Approval of School 
Construction (RASC) process, prior to proceeding to next appropriate phase; Program 
Statement, Schematic Design, Design Development and final or Construction Documents. 
Each design phase PSFA-RASC submittal application shall be approved and signed by the 
district’s representative prior to submission to PSFA. If PSCOC funds are a part of project 
budget, then the PSFA regional manager approval and signature will also be required.  

 
2.1.15.1. Plan reviews by other authorities having jurisdiction state agencies listed in this 

Subparagraph will be coordinated by PSFA as part of each PSFA-RASC 
submission. The PSFA will determine which reviews should occur, route them to 
the correct entity and then return all approvals or rejections with required actions 
back to the district or to the Design Professional as the Owner’s agent to be 
included in the next design phase submission. The expected turnaround time for 
each phase, excluding Construction Documents review, shall be 14 days 
(excluding intervening holidays). The Construction Document review, otherwise 
known as bidding and permit review, is estimated to be 21 days. The authorities 
having jurisdiction reviews covered under PSFA-RASC submissions are:  

 
1. Construction Industries Division, Regulation and Licensing Department (CID)  
2. State Fire Marshal’s Office (SFMO);  

 
2.1.16. Final Design Review, Bidding, and Permitting. Any K-12 school project required by the 

NM Construction Industries Division (CID) to be permitted must first be authorized by a 
Public School Facilities Authority (PSFA) Request for Approval of School Construction 
(RASC) prior to advertising for bid, letting of contracts or purchase orders. The PSFA will, 
as part of the function of the Construction Documents review, coordinate its final review with 
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Construction Industries Department (CID) permit review. Upon joint PSFA and CID 
approval, the PSFA will issue a PSFA-RASC to the district, or Design Professional as owner 
agent, along with an electronic set of permit ready documents. Instructions for electronic 
submission and payment can be found on CID’s website. An appropriately licensed contractor 
for Project will submit the two permit ready documents along with building permit 
application, appropriate permit fee and a copy of the PSFA-RASC and a Building Permit will 
be immediately issued without further review.  

 
2.1.17. ENERGY STAR: If Project is required by Part A of this Agreement to qualify for the EPA 

ENERGY STAR, the Design Professional shall provide the professional and engineering 
services necessary for its design and construction to meet the related basic criteria indicated 
in Part A, “OTHER CONDITIONS OR SERVICES”.  

 
2.2. PROGRAMMING PHASE  

 
2.2.1. The Owner shall schedule a meeting between the Design Professional and the User 

Representative to review the roles and relationships among all parties.  
 

2.2.2. A Project Program Statement shall be provided by the Design Professional in accordance 
with Paragraph 1.20, and developed with the Design Professional’s knowledge and 
experience coupled with the Owner’s Educational Specifications, Educational 
Programming Statement, the District Facility Master Plan, and other information provided 
by the Owner and the User Representative to the Design Professional. , The purpose of the 
Program Statement shall also fulfill the requirements of the PSFA Approval of School 
Construction (RASC) for this phase and ensure that the Design Professional and Owner 
have a mutual understanding of the project’s goals and constraints including budget.  

 
2.2.2.1. The Project Program Statement shall include a utilization study in accordance with 

Paragraph 1.21, which projects the anticipated efficiency and of use for each new 
and existing classroom and support space in the context of the entire school facility 
utilization. Utilization benchmarks shall be as established by the PSFA guidelines. 
  

2.2.2.2. Lengthy research and analysis of historical information, demographics, NM Public 
Education Department requirements, development of drawings or documents, 
defining existing structures, or similar, shall not be the responsibility of the Design 
Professional under this agreement, unless specifically modified to include as an 
Additional Service or a reimbursable expense.  

 
2.2.3. The Design Professional shall transmit the Project Program Statement to the Owner, along 

with written confirmation that the Design Professional has visited the site, become familiar 
with the local conditions, has correlated observations with current code requirements and 
life safety needs, and has a clear understanding of observable existing conditions for the 
Project. Should the Design Professional conclude that the MACC and the Scope of the 
Work to be accomplished are incompatible, proposed recommendations to reconcile the 
incompatibility shall be included for consideration by the Owner.  
 

2.2.4. The Design Professional shall obtain the written approval of the User Representative and 
the Owner of the Project Program Statement. Following Owner approval, the Owner shall 
consider the Project Program Statement ready for submission to PSFA for RASC review 
before commencing work on the Schematic Design Phase.  
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2.2.5. ENERGY STAR: If Project is required by Part A of this Agreement to qualify for the EPA 
ENERGY STAR, the Design Professional shall coordinate with the Owner in developing 
an integrated design approach to establish an energy performance target that exceeds the 
ENERGY STAR rating of 75, generated from the U.S. EPA’s Energy Performance Rating 
tool Target Finder, on the http://www.energystar.gov/newbuildingdesign web page. This 
approach shall be described as part of the Project Program Statement.  

 
2.3. SCHEMATIC DESIGN PHASE  

 
2.3.1. From the approved Project Program Statement the Design Professional shall prepare 

Schematic Design documents that should include preliminary or schematic drawings in 
which the general scope, conceptual design, and the scale and relationship of components 
of a project are established and a Preliminary Project Description (PPD) and a Level 1 
UniFormat™ probable cost estimate. Generally, the Schematic Design describes:  

 
1. The merits of the design solution(s) as it applies to the Project Program;  
2. Conceptual site considerations including geotechnical, location, utilities, and drainage 

including identification of off-site issues;  
3. Approximate locations of programmed areas;  
4. Refine dimensions, areas and volumes of programmed areas and tare;  
5. Establish types of materials envisioned;  
6. The general planning and functional concepts of probable architectural, structural, 

mechanical and electrical systems;  
7. Conceptual building plans including preliminary elevations, floor plans and sections;  
8. Physical function(s) in accordance with Paragraph 12.1;  
9. If roofing is contemplated, the Roofing Consultant, and the basis of design including 

materials;  
10. If new HVAC system is contemplated, basis of design in compliance with the PSFA 

HVAC and Controls Performance Assurance Program including the Narrative with 
Life Cycle Cost Analysis (LCCA) of proposed system;  

11. If required by Other Conditions or Services (Part A of Agreement), or as an Additional 
Service, a feasibility report on the use of energy sources other than fossil fuels for the 
heating and air conditioning; and,  

12. If required by Other Conditions or Services (Part A of Agreement), or as an Additional 
Service, the Design shall include considerations of probable life cycle costs and 
modeling of anticipated performance of other project components;  

13. ENERGY STAR Strategies and Methodologies: If Project is required by Part A of this 
Agreement to qualify for the EPA ENERGY STAR, the Design Professional shall 
further develop initial design strategies and methodologies to meet the ENERGY 
STAR criteria for the Project. Energy performance shall be targeted using U.S. EPA’s 
Target Finder.   

 
The Design Professional shall brief the Owner and User Representative on the Schematic 
Design that includes the requirements of this paragraph. 
 

2.3.2. The Design Professional shall prepare study model(s) if appropriate, in the opinion of the 
Design Professional.  
 

2.3.3. The Design Professional shall request site survey data in accordance with Paragraph 4.3.  
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2.3.4. The Owner and User Representative shall work with the Design Professional to ensure that 
information required for clear definition of project requirements is made available to the 
Design Professional in the form of written memoranda. The Design Professional shall 
request from the User Representative information sufficient to develop program criteria 
including the User's goals, objectives, functions and needs, as well as, an organizational 
chart of individuals that shall occupy the Project, list of equipment (other than incidental 
110 volt, 60HZ devices, requiring less than 10 amps) that require utility services, required 
infrastructure and connections of equipment such as telecommunication and data. To the 
extent practicable and reasonable, the Design Professional shall incorporate the User 
Representative's requests into the documents for construction. The Design Professional 
shall advise the Owner, in writing, of any information required that has not been provided 
by the Owner or the User Representative, or any conflicts between the established program 
requirements, and the MACC. The Design Professional is solely responsible to the Owner, 
and not the User Representative, for the types of material incorporated into the 
construction, the size of the facilities constructed, and to design within the MACC.  
 

2.3.5. Following corrections or revisions required by the Owner, the Design Professional shall 
obtain the written approval of the Owner and User Representative of the Schematic Design 
and documents before commencing work on the Design Development Phase.  

 
2.3.6. Following Owner approval, the Owner shall consider the Schematic Design Documents 

ready for submission to PSFA for RASC review before commencing work on the Design 
Development Phase.  

 
2.3.7. The responsibility for bringing the Project within the MACC remains with the Design 

Professional. Should the Design Professional at any time conclude that the MACC and the 
Scope of the Work to be accomplished are incompatible; the Owner shall be notified 
immediately in writing, with proposed recommendations to reconcile the incompatibility.  

 
2.4. DESIGN DEVELOPMENT PHASE  

 
2.4.1. From the approved Schematic Design drawings and documents, the Design Professional 

shall prepare the Design Development Documents and a written statement that identifies 
the need for any additional data, surveys, or tests.  
 

2.4.2. The Design Professional shall submit to the Owner for review and written approval the 
Design Development Documents and a refined Level 2 UniFormat™ probable cost 
estimate. Should the Design Professional conclude, at any time, that the MACC and the 
Scope of the Work to be accomplished are incompatible; including district vs. state funding 
in accordance with the Statewide Adequacy Standards and district match requirements, the 
Owner shall be notified immediately in writing, with proposed recommendations to 
reconcile the incompatibility.  

 
2.4.3. Following corrections or revisions required by the Owner, the Design Professional shall 

acquire the approval, in writing, of the Owner and User Representative of all documents 
associated with the Design Development Phase before commencing work on the 
Construction Documents Phase.  

 
2.4.4. Following Owner approval, the Owner shall consider the Design Development Documents 

ready for submission to PSFA for RASC review before commencing work on the 
Construction Documents Phase.  
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2.4.5. ENERGY STAR: If Project is required by Part A of this Agreement to qualify for the EPA 

ENERGY STAR, the Design Professional shall further develop original design strategies 
and methodologies. Projected energy performance shall be adjusted and evaluated using 
U.S. EPA’s Target Finder. Submit updated report to Owner as part of the Design 
Development Documents submittal.  

 
2.5. CONSTRUCTION DOCUMENTS  

 
2.5.1. From the approved Design Development Documents, the Design Professional shall prepare 

the Construction Documents based upon information contained in the Design Development 
Drawings and other documents previously approved by the Owner and setting forth in 
detail the requirements for the construction of the entire Project.  
 

2.5.2. Construction Documents shall include written and graphic elements indicating contracting 
requirements, specifications and contract drawings. If Contractor(s) is to provide 
professional design services, layouts of equipment or certifications related to systems, 
materials or equipment that are not included in this Construction Documents, the Design 
Professional shall clearly define and identify such services and specify all performance and 
design criteria that such services must satisfy within the Construction Documents. The 
Owner or the Contractor shall not be responsible for the adequacy of the performance or 
design criteria specified by the Design Professional and required by the Construction 
Documents.  

 
2.5.3. Construction Documents are expected to include coordinated information as necessary to 

describe the anticipated performance, such as, but not limited to:  
 

1. Site grading, emergency access, utility locations and the like;  
2. All building components and systems;  
3. Layout, locating or dimensioning of equipment, components, devices, diffusers and the 

like;  
4. Schematics, definitions and capacities of controls, operating logic, sequencing, piping, 

circuitry, ducting and the like;  
5. Details, schedules and specifications of all of the above; and,  
6. Roof slopes, flashings, dissimilar material transitions and the like.  

 
2.5.4. Layout, location and type of alarm system devices and panels; fire prevention system riser 

and heads; HVAC controls, logic and sequencing; and similar shall be defined by the 
Construction Documents and shall not be defined entirely by performance requirements.  

2.5.5. Construction Documents shall include the Project Manual containing the project 
specifications and shall also include at a minimum bid forms, wage determination (if 
required), General Conditions of the Contract for Construction, Project Requirements and 
the Owner and Contractor Agreement. The Project Manual shall also include as a part of 
Division 1, a Required Submittals List, indexed by Master Format™ divisions identical to 
indexing of items (or categories of items) of work within the specifications for which shop 
drawings or other submittals will be required. The Required Submittals List shall indicate 
the submittal items that must be submitted together as a package for the Design 
Professional’s efficient review of like or interrelated items to be compared or correlated 
one to another. Original of the Required Submittals List shall be loaded by the Design 
Professional into the PSFA Construction Information Management System (PSFA CIMS) 
prior to bid.  
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2.5.6. Upon completion of the Construction Documents, the Design Professional shall brief the 

Owner and User Representative on the Bidding Documents, specifically addressing 
previous Owner concerns and requirements. The Design Professional shall, at this briefing, 
furnish to the Owner a final and detailed Level 3 UniFormat™ probable cost estimate, 
including district vs. state funding in accordance with the Statewide Adequacy Standards 
and district match requirements. If Design Professional elects for out-of-house cost 
estimating expertise, any fees incurred in the preparation of the cost estimate(s) shall be 
paid by the Design Professional.    

 
2.5.7. The responsibility for bringing the Project within the Maximum Allowable Construction 

Cost (MACC) is the Design Professional’s in accordance with Article 5. Should the Design 
Professional at any time conclude that the budget and the Scope of the Work to be 
accomplished are incompatible; the Owner shall be notified immediately, in writing, with 
proposed recommendations to reconcile same. The Design Professional shall obtain written 
approval of the Owner and User Representative(s) of any proposed changes prior to 
proceeding with revisions to the in-progress Construction Documents.  

 
2.5.8. Alternates should be additive unless there is a compelling reason otherwise.  
 
2.5.9. The Design Professional shall return all original documents and drawings provided under 

Paragraph 4.3 to the Owner upon the Owner's request, but in no case later than when the 
Construction Documents Phase has been completed. Payment for the Construction 
Documents Phase will not be made to the Design Professional until the Owner has received 
said documents and drawings.  

 
2.5.10. Bid Documents and Final Approvals. Before proceeding to the Bidding Phase, the 

Design Professional shall brief the Owner and User Representative on the Construction 
Documents in their entirety for completeness.  

 
2.5.11. The Design Professional shall assist the Owner in filing the required documents for the 

approval of governmental and other authorities having jurisdiction over the Project not 
included in the PSFA-RASC review and approval process.  

 
2.5.12. Following corrections or revisions required by the Owner, agencies and jurisdictions 

having authority, the Design Professional shall provide a signature approval block on or 
near the front sheet of the drawings for:  

 
1. Owner and User (s);  
2. Public School Facilities Authority;  
3. Other agencies (if any, and as appropriate, see Subparagraph 2.1.15, 2.1.15.1 and 

2.1.16);  
4. Utility companies (as appropriate); and, shall obtain the approval signatures.  

 
2.5.13. Project Wage Rate Determination: The Design Professional shall prepare a request to 

the State of New Mexico Labor and Industrial Division for a minimum wage rate 
determination for the Project pursuant to Section 13-4-11, NMSA 1978, and following the 
Owner’s approval, shall make the request. The Design Professional shall provide the 
Division a description of the Project, an estimate of construction cost, an approximate bid 
opening date, and any other pertinent information required by the Labor and Industrial 
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Division. The Design Professional shall include the wage rate determination in the Bidding 
Documents.  
 

2.5.14. ENERGY STAR: If Project is required by Part A of this Agreement to qualify for the EPA 
ENERGY STAR, then the Design Professional shall:  

 
1. Fully develop and document energy performance strategies and methodologies for the 

Project, and review progress and adjust strategies and systems to meet or exceed 
ENERGY STAR criteria for the design;  

2. Include within the final Specifications, and reference as necessary, a copy of the 
original “Statement of Energy Design Intent” generated from U.S. EPA’s Target 
Finder, sealed by the Design Professional or his consulting mechanical engineer, 
showing evidence of the application to U.S. EPA, and that the energy design intent 
meets or exceeds ENERGY STAR standards; and,  

3. Apply for the “Designed to Earn the ENERGY STAR” graphic which shall be affixed 
in the title block of the final Drawings and other related Construction Documents for 
the Project.    

 
2.6. BIDDING PHASE  

 
2.6.1. The Design Professional shall assist the Owner in obtaining bids and in awarding and 

preparing contracts for construction. All costs related to legal notice and initial advertising 
of project to bid shall be the responsibility of the Owner.  
 

2.6.2. An Invitation to Bid shall be prepared by the Design Professional as directed by Owner, 
and shall include the bid date, location and time. The Central Purchasing Office will 
advertise for this Project in conformance with the Procurement Code.  

 
2.6.3. No solicitation or advertisement to bid may occur prior to attainment of PSFA Approval 

of School Construction for the Project.  
 
2.6.4. The Design Professional shall assist the Owner with local advertisement and shall 

concurrently load digitally and read-only, in accordance with Paragraphs 9.1 and 11.23, 
project description to the PSFA public bid advertisement website and construction 
documents into the PSFA Construction Information and Management System (CIMS). 
PSFA will train and assist Design Professional as appropriate to fulfill the requirements of 
this Paragraph.  

 
2.6.5. The Design Professional shall provide sets of Construction Documents as required by the 

Owner, sets as required by the reviewing agencies, and sets as appropriate and authorized 
by the Owner to Bidders, such as General Contractors, major subcontractors, major 
suppliers or other interested parties approved by the Owner. The Design Professional shall 
provide an additional number of documents to be placed in plan rooms as well as in the 
Design Professional's office for review by prospective Bidders. The Design Professional 
shall charge a refundable plan deposit determined as sufficient by the Owner for each bid 
set except for those provided to plan rooms, reviewing agencies or others as Owner 
determines and shall keep an accounting of the deposits. Plan deposits shall be returned 
only to those returning Construction Documents in good condition.  

 
2.6.6. The Design Professional shall clarify and answer any questions about the Construction 

Documents during the bidding process and shall issue Addenda as required, and as 
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authorized by the Owner, to all Bidders no later than four (4) days prior to the date of the 
opening of Bids, except an Addendum withdrawing the Request for Bids or one that 
includes postponement of the date for receipt of Bids.  

 
2.6.7. The Design Professional shall review all bids, proposals, alternates or substitutions, if any, 

with the Owner, and then submit written recommendations as to their acceptance or 
rejection.  

 
2.7. CONSTRUCTION PHASE – ADMINISTRATION OF THE CONSTRUCTION 

CONTRACT  
 

2.7.1. The Construction Phase will commence with the award of the Contract for Construction 
and shall continue through Certification of Final Completion. In addition, the Design 
Professional Project Representative shall conduct an inspection of the Work with the 
Owner eleven months following Substantial Completion for the purpose of generating list 
of items needing correction by the Contractor.  
 

2.7.2. The Design Professional Project Representative will provide administration of the Contract 
as described in the Construction Documents, and will be a representative of the Owner:  

 
1. During construction;  
2. Until final payment is due; and,  
3. From time to time during the one-year period for correction of Work described in 

Article 12 of the General Conditions of the Contract for Construction.    
 
2.7.3. The Design Professional Project Representative shall be a representative of the Owner 

during the Construction Phase and shall advise and consult with the Owner. Instructions to 
the Contractor shall be forwarded only through the Design Professional Project 
Representative. The Design Professional Project Representative shall have authority to act 
on behalf of the Owner only to the extent provided in the Construction Documents and any 
amendments thereto, unless otherwise modified in writing in accordance with other 
provisions of this Agreement.  
 

2.7.3.1. The Design Professional is responsible for ensuring resolution by the appropriate 
parties, whether his consultant or the Contractor, of deficiencies identified and 
recorded in the PACs’ Design Issues Log and Installation Issues Log. The PSFA’s 
use of a PAC on any project does not relieve the Design Professional of 
responsibility for the design, engineering coordination and management of the 
construction project including site visits and observation reports associated with 
the Design Professional Contract.  
 

2.7.4. The Design Professional Project Representative shall, consistent with the General 
Conditions of the Contract for Construction, has authority to reject work that does not 
conform to the Construction Documents. Where rejected Work is not promptly corrected, 
the Design Professional Project Representative may, if appropriate, recommend to the 
Owner that the Work shall stop. Whenever, in the Design Professional Project 
Representative's professional opinion, it is necessary or advisable for the implementation 
of the intent of the Construction Documents, the Design Professional Project 
Representative, with prior approval of the Owner, will have authority to require special 
inspection or testing of the Work in accordance with the provisions of the Construction 
Documents, whether or not such Work be then fabricated, installed, or completed.  
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2.7.5. The Design Professional Project Representative shall render written decisions, in 

accordance with the General Conditions of the Contract for Construction, on all claims, 
disputes, and other matters in question between the Owner and the Contractor relating to 
the execution or progress of the Work or the interpretation of the Construction Documents 
in accordance with the General Conditions of the Contract for Construction.  

 
2.7.6. The Design Professional Project Representative's decisions on matters relating to aesthetic 

effect will, with the Owner's consent, be final.  
 
2.7.7. Interpretations and decisions of the Design Professional Project Representative shall be 

consistent with the requirements and intent of the Construction Documents and shall be in 
written or graphic form.  

 
2.7.8. The Design Professional Project Representative shall review and verify the accuracy of 

Contractor provided Punch Lists or other such information or representation required by 
the General Conditions of the Contract for Construction or otherwise required for the 
successful completion of the Project.  

 
2.7.9. Communication required within this Paragraph 2.7, and to fulfill the Design Professional’s 

administrative responsibilities within the General Conditions of the Contract for 
Construction, shall utilize the PSFA CIMS to the greatest extent possible in accordance 
with Paragraph 11.21 and 11.22.  

 
2.7.10. EVALUATION OF THE WORK, REPORTS AND PROGRESS MEETINGS  
 

2.7.10.1. The Design Professional Project Representative shall submit to the Owner, for 
approval, a list of critical points, based upon the construction schedule furnished 
by the Contractor, when the Work should be evaluated for conformance with the 
Contract Documents. The Design Professional Project Representative shall make 
periodic visits to the site at such critical points and other times as appropriate 
during the progress of the Work for the purposes of notifying the Owner of the 
progress and condition of the Work and to use all reasonable efforts to guard the 
Owner against defects and deficiencies in the construction. The results of all 
critical point site visits shall be documented in field reports posted into the PSFA 
web based CIMS within five (5) days of each such site visit.  
 

2.7.10.2. The Design Professional Project Representative shall visit the site at intervals 
appropriate to the state of the Contractor’s operations for review and evaluation of 
Work progress. Generally, these regular site visits shall be at intervals of one week 
coinciding with the Contractor’s regular site meetings and may also coincide with 
the critical evaluation points identified in accordance with Subparagraph 2.7.10.1. 
Site visit intervals may be less often than once a week as established by agreement 
with the Owner, but never less often than is prudent to adequately review progress 
of the Work.  

 
2.7.10.3. Should the Design Professional Project Representative determine that any portion 

of the Work varies from the requirements of the Construction Documents; the 
Design Professional Project Representative shall immediately notify the 
Contractor and the Owner of the nature of the work requiring correction or 
modification.  
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2.7.10.4. Weekly, the Contractor shall host a job site progress meeting in accordance with 

the General Conditions of the Contract for Construction. Meetings shall be open 
forum chaired by the Contractor and shall include any Subcontractors doing work 
or anticipating work in the near future, Owner, any entities the Owner would like 
to attend, including User Representative, Design Professional Project 
Representative and any Consultant(s) to the Design Professional as appropriate. 
The Contractor shall alert the Design Professional Project Representative as to 
which Consultants are requested to attend the next meeting and include that request 
in the meeting minutes. Phone or web conferencing may be used if effective in the 
opinion of the Owner.  

 
2.7.10.5. The Design Professional Project Representative shall, eleven (11) months after 

Substantial Completion, schedule a meeting with the Owner, User Representative, 
Design Professional Project Representative, and Design Professional’s 
Consultants to evaluate the building and its operations; inspect architectural 
systems; and make all reasonable efforts to discover defects in materials, 
equipment, and workmanship. Based on the eleven (11) month walkthrough, the 
Design Professional Project Representative shall generate a list of Work requiring 
correction.  

 
2.7.10.6. ENERGY STAR: If Project is required by Part A of this Agreement to qualify for 

the EPA ENERGY STAR, then the Design Professional shall:  
 

1. By Substantial Completion of the Project, open a Portfolio Manager account 
for the Owner and enter initial data for utility usage tracking required by 
ENERGY STAR.  

2. Establish that the Project qualifies for ENERGY STAR Building Certification 
within 14 months of reaching 95% occupancy by using Portfolio Manager to 
determine actual annual energy use;  

3. Complete the ENERGY STAR “Statement of Energy Performance” along 
with the required “Data Checklist” and apply the professional seal of the 
Design Professional or his consulting mechanical engineer to the original 
copy, showing that the energy performance meets or exceeds ENERGY STAR 
standards.  

 
2.7.11. Modifications or Changes to the Work. Modification or Changes to the Work may be 

requested by any party through a Modification / Change Request (MCR). No Work that 
could reasonably be expected to alter the contract price or time or materially alter the 
Project outcome shall be undertaken until the Owner has authorized an MCR to proceed. 
The Owner reserves the right to seek reasonable remedy from the Design Professional for 
Modification or Changes to the Work or portions of Work made necessary due to the 
Design Professional's errors and omissions. 
  

2.7.12. CERTIFICATE OF PAYMENTS  
 

2.7.12.1. The Design Professional Project Representative shall, within five (5) days after 
receipt of the Contractor’s Application for Payment, either notify the Contractor 
of errors in the Application or make recommendations to the Owner for payment 
of the amounts owing to the Contractor in the form of a Certificate for Payment 
that shall be subject to the Owner’s approval. 
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2.7.12.2. The Certificate for Payment shall be based on observations at the site, evaluations 

of the Contractor's Applications for Payment, Contractor’s Schedule, consultation 
with the Owner, and any other knowledge or information the Design Professional 
may have.  

 
2.7.12.3. The Design Professional Project Representative shall either issue to the Owner a 

Certificate for Payment, with a copy to the Contractor, for such amount as the 
Design Professional Project Representative determines is properly due, or notify 
the Contractor and Owner in writing of the Design Professional Project 
Representative's reasons for withholding certification in whole or in part as 
provided in the General Conditions of the Contract for Construction.  

 
2.7.12.4. The issuance of a Certificate for Payment will constitute a representation by the 

Design Professional to the Owner, based on the Design Professional Project 
Representative's evaluation of the Work and the data comprising the Application 
for Payment, that:  

 
2.7.12.4.1. To the best of the Design Professional's knowledge, information and belief, 

the Work has progressed to the point indicated and the quality of the Work is 
in accordance with the Construction Documents subject to:  
 
1. Subsequent evaluation of the Work upon Substantial Completion;  
2. Subsequent evaluation of the Work upon Final Completion;  
3. The results of any tests required by the Construction Documents or the 

Design Professional;  
4. To minor deviations from the Construction Documents correctable prior 

to completion; and,  
5. To any specific qualifications stated in the Certificate for Payment; and,  

 
2.7.12.4.2. Contractor’s As-built drawings have been reviewed by the Design Professional 

Project Representative and by the Design Professional’s Consultants and 
found, to the best of the Design Professional's knowledge, information and 
belief, to accurately depict completed Work inclusive of, but not be limited to, 
actual locations and installed types, brand, model number and similar of all 
Work including ducts, pipes, conduit, equipment, walls and site utilities; and,  
 

2.7.12.4.3. Payment certified is in accordance with the conditions of Article 9 and other 
parts of the General Conditions of the Contract for Construction.  
 

2.7.12.5. The issuance of a Certificate for Payment shall not be a representation that the 
Design Professional has made any examination to ascertain how and for what 
purpose the Contractor has used the money paid on account of the Contract Sum. 
 

2.7.12.6. Prior to the issuance of the Certificate for Payment that fully pays out the Schedule 
of Value line item for Close-Out; the Design Professional shall ensure that all 
requirements of Close-Out as defined in the General Conditions of the Contract for 
Construction have been delivered including completion of Record Drawings by 
Design Professional within thirty (30) days of Design Professionals’ receipt and 
acceptance of As-Built’s from the Contractor.  
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2.7.13. Submittals. The Design Professional shall within fourteen (14) days, or otherwise as 
agreed upon with Contractor, review and return to the Contractor the Contractor's 
submittals, such as shop drawings, product data, and samples, but only for conformance 
with the design concept of the Work and with the information given in the Construction 
Documents; and, for each submittal, the Design Professional shall designate in writing that 
the Design Professional:  

 
1. Takes no exception; or,  
2. Rejects and requires the Contractor to re-submit as specified; or,  
3. Requires corrections or revisions as noted and then re-submit; or,  
4. Approves as corrected; or,  
5. Is returning with no action to be included within submittal package required by the 

Construction Documents.  
 

2.7.14. MILESTONES  
 

2.7.14.1. Approvals. The Design Professional shall obtain, review, approve or take other 
action on Contractor submitted punch lists, operation and maintenance manuals, 
warranties and related documents required by the Construction Documents.  
 

2.7.14.2. Substantial Completion Inspection and Recommendation. Upon request by the 
Contractor and within ten (10) days of receipt of Contractor’s Punch List, Close-
out Schedule, and request for Substantial Completion, the Design Professional 
Project Representative shall conduct project inspections to determine the Date(s) 
of Substantial Completion, review the Contractor’s Punch List and Close-out 
Schedule including any deficiencies identified by the Owner’s separate consultants 
and, following consultation with the Owner, shall issue a Certificate for Payment 
appropriate to the Work complete, or give written direction to Contractor of 
required Work to be completed, or required revisions to the Punch List or Schedule 
prior to issuance of Substantial Completion.  

 
2.7.14.3. Close-Out Progress. The Design Professional shall periodically review Close-Out 

Schedule progress and advise Owner and Contractor on progress. The Design 
Professional may be allowed Additional Services for services provided beyond 
Basic Services if Contractor fails to achieve Close-Out Schedule, and at no fault 
of the Design Professional.  

 
2.7.14.4. Close-Out. The Contractor shall complete all of the requirements of close-out in 

accordance with the General Conditions of the Contract for Construction and at 
completion of close-out; and prior to Final Completion, submit written notice to 
the Design Professional requesting the Close-Out Meeting. The Design 
Professional shall schedule such meeting within five (5) days of the request, or 
otherwise reply in writing to the Contractor why the request is premature. At the 
Close-Out Meeting, all requirements to achieve close-out will be verified, and if 
Work is found to be complete, the Design Professional, with concurrence from the 
Owner, shall provide written approval of Contractor's completion of close-out 
requirements within five (5) days of the conclusion of the meeting.  

 
2.7.14.5. Final Completion. Following successful close-out, and upon receipt of a written 

notice from the Contractor that the Work is ready for final inspection and 
acceptance and upon receipt of a final Application for Payment, the Design 
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Professional will promptly make such inspection and, when the Design 
Professional finds the Work acceptable under the Contract Documents and the 
Construction Contract fully performed, the Design Professional will promptly, 
with the Owner's prior approval, issue a Certificate of Final Completion and upon 
acceptance by all parties, issue a final Certificate for Payment bearing the date of 
Final Completion and stating that to the best of the Design Professional's 
knowledge, information and belief and on the basis of the Design Professional's or 
Design Professional's Project Representative’s on-site visits and inspections, the 
Work has been completed in accordance with terms and conditions of the 
Construction Contract Documents.  

 
2.7.15. Authorized Work. The Design Professional agrees not to bind the Owner or the State of 

New Mexico to any obligation not assumed herein, unless the Design Professional has 
express written authority to do so, and then only within the strict limits of that authority. 
Should the Design Professional or Design Professional’s staff, or Consultants direct Work 
to be undertaken for which additional compensation or liability could reasonably be 
expected, and if such work is not:  

 
1. An emergency endangering life and property; or  
2. Approved by Modification / Change Request or Change Order; then, payment for such 

work shall not be borne by the Owner and shall constitute adequate grounds for 
dismissal or other action against the Design Professional.  

 
2.7.16. PSFA Library Documents. The Design Professional shall provide to the PSFA in 

electronic form documents as defined in Paragraph 1.22.  
 

2.7.17. Record Drawings. The Design Professional shall be responsible for converting Contractor 
provided As-Built Drawings into Record Drawings using information provided by the 
Contractor and by other knowledge the Design Professional may possess and endeavor to 
ensure their accuracy. The Design Professional shall, within thirty (30) days of Design 
Professionals’ receipt and acceptance of As-Built’s from the Contractor, provide:  

 
1. One (1) electronic copy in .dwg format and one copy in .pdf format of Record 

Drawings with directory of contents submitted to Owner and uploaded by Design 
Professional into CIMS; and,  

2. Any required USB flash drives or other electronic media to transmit Record 
documents. 

 
2.7.18. Means and Methods. The Design Professional shall not have control or charge of, and 

shall not be responsible for, construction means, methods, techniques, sequences, or 
procedures, or for safety precautions and programs in connection with the Work, for the 
acts or omissions of the Contractor, Subcontractors, or any other persons performing any 
of the Work, or for the failure of any of them to carry out the Work in accordance with the 
Construction Documents.  
 

2.7.18.1. Jobsite Safety. Should the Design Professional or representative thereof, observe 
any condition, while on site, believed possibly to be unsafe, the Design 
Professional will immediately notify the Contractor’s Superintendent and the 
Owner’s Representative and shall document event in writing to the Owner and the 
Contractor. The Design Professional does not have stop-work authority and the 
Design Professional shall not be liable for such action made in good faith. A 
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decision to stop the work due to a potentially unsafe situation will reside totally 
with the Contractor. This paragraph shall not be deemed to create a duty on the 
part of the Design Professional or the Owner to monitor, or be responsible in any 
way for jobsite safety.  

 
2.8. PROJECT REPRESENTATION BEYOND BASIC SERVICES  

 
2.8.1. If the Owner and the Design Professional agree that more extensive representation for 

inspection of the Project than that described in Subparagraph 2.6.10, the Design 
Professional shall, upon written authorization of the Owner, provide one or more Project 
Representatives to assist the Design Professional Project Representative in carrying out 
such responsibilities at the site.  
 

2.8.2. Subject to the Owner's approval, a Design Professional's Project Representative shall be 
selected, employed, and directed by the Design Professional. The Design Professional shall 
be compensated; therefore, as mutually agreed between the Owner and the Design 
Professional as set forth in an approved amendment to this Agreement which shall, in 
addition, describe the duties, responsibilities, and limitations of authority of such Project 
Representative(s).  

 
2.8.3. The Owner reserves the right to employ an independent entity for Peer Review Design 

Professional to provide value and cost services on the Project. If a peer review Design 
Professional is retained, an amendment to this Agreement will be required including, but 
not limited to, the duties and limits of authority of the Peer Review Design Professional. 
The Design Professional shall cooperate with the Peer Review Design Professional in the 
performance of the Peer Review Design Professional's duties.  

 
2.9. ADDITIONAL SERVICES  

Additional Services to those included in Basic Services may at the Owner’s election, be provided 
upon written authorization by the Owner, and as offered by the Design Professional and included 
as Exhibit E attached herewith. Additional Services may include but, are not limited to:  

 
1. Financial feasibility of the project, any of the project’s components or other special studies;  
2. CAD documentation of existing facilities, planning surveys, site evaluations, environmental 

impact studies, or comparative studies of prospective sites other than those services required 
under Basic Services to provide a complete and operable facility;  

3. Providing services related to future facilities, systems, and equipment which are not intended 
to be constructed during the Construction Phase;  

4. Making revisions in drawings, specifications, or other documents when such revisions are 
inconsistent with written approvals or instructions previously given and due to causes beyond 
the control, or responsibility of the Design Professional;  
Exception: Revisions necessary for Owner approval, compliance with state adopted codes, 
regulations or similar during Programming, Schematic Design, Design Development and Bid 
Documents or otherwise necessary to fulfill the intent of this Agreement, as well as, revisions 
necessary to bring the Project within the designated MACC, shall be considered Basic Services 
and not Additional Services;  

5. Drawings, specifications, or any other supporting information, direction or services necessary 
in connection with a MCR or Change Orders, provided that the adjustment in the Basic 
Compensation resulting from the adjusted Construction Cost is not for work provided pursuant 
to Basic Services and provided that such modification or change to the Work is not due to 
errors or omissions of the Design Professional;  
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6. Investigations, surveys, valuations, inventories, or detailed appraisals of existing facilities 
when such work is not covered by this Agreement;  

7. Inordinate submittal re-reviews, exceeding two, due to Contractor’s non-compliance with 
Subparagraph 4.2.7.1 of the General Conditions of the Contract for Construction;  

8. Exhaustive or continuous on-site inspections to check the quality or quantity of the 
Contractor’s Work, or protracted completion of Close-Out;  

9. Excessive time and effort in completing list of incomplete and non-compliant Contractor Work 
not included in Contractor's Punch List or otherwise due to Contractor's neglect of 
responsibilities; and,  

10. Consultation concerning replacement of any Work damaged by fire or other cause during 
construction and furnishing services as may be required in connection with the replacement of 
such Work.  

11. Life cycle cost analysis beyond requirements of the PSFA HVAC and Controls Design 
Guidelines.  

12. Services involving separate procurement contracts related to the Project. NOTE: These shall 
be performed in accordance with the same requirements contained in these General Conditions 
for review and approval by Owner required for Basic Services unless modified in writing by 
Owner.  

 
2.10. TIME    

 
2.10.1. The Design Professional shall perform Basic and Additional Services as expeditiously as 

is consistent with professional skill and care and the orderly progress of the Work.  
 

2.10.2. The Design Professional agrees that services will be performed diligently and without 
interruption at such rate of progress in order to comply with achieving the bid date as 
scheduled (see Exhibit A, Time Schedule for Project Phases). It is expressly understood 
and agreed, by and between the Design Professional and the Owner, that Exhibit A is a 
reasonable schedule inclusive of required approval and advertising times. The schedule 
shall not be modified except for reasonable cause outside of the Design Professional’s 
control and unless agreed upon by the Owner. The Design Professional shall notify the 
Owner in writing if the Design Professional feels the Owner is causing a delay, such as, 
timely provision of required information or approvals. Failure of the Design Professional 
to perform within this schedule, except through authorized extensions, shall constitute a 
basis for termination or withholding of payment until schedule compliance is achieved by 
the Design Professional. If included in Part A, Other Conditions or Services, of this 
Agreement, and if the Design Professional neglects, fails or refuses to complete the 
Construction Documents by the scheduled bid date, or by any proper extension granted by 
the Owner, the Design Professional agrees to pay the Owner the amount stated in Part A 
for each late calendar day, not as penalty, but, as liquidated damages.  
 

2.10.3. Time of Essence: All time limits stated in this Agreement are of the essence in the 
performance of this Agreement. The Design Professional will promptly inform the Owner 
in writing of any conditions beyond the control of the Design Professional that might 
adversely affect the Project.  

 
2.10.4. Term: This Agreement shall terminate 48 months from approval unless terminated sooner 

in accordance with Article 10. 
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ARTICLE 3: USER REPRESENTATIVE 
 
3.1. The Owner shall designate a primary User Representative that shall represent all other user 

representatives. 
 

3.2. The User Representative(s) and the Owner shall provide the Design Professional with information 
required under Paragraph 2.1 through 2.5 as well as additional information required by the Design 
Professional for the purpose of defining the Scope of the Project and to assist the Design 
Professional and the Owner in the development and completion of the Project.  
 

3.3. The User Representative(s) shall meet as needed with the Design Professional and shall respond to 
all written inquiries submitted by the Design Professional within any time limits set forth in the 
inquiry.  
 

3.4. Information submitted directly by the User Representative(s) to the Design Professional is subject 
to subsequent approval by the Owner.  

 
 
 

ARTICLE 4: OWNER'S RESPONSIBILITIES 
 
4.1. The Owner shall designate in writing an Owner’s Representative who shall have express authority 

to bind the Owner with respect to all matters requiring the Owner's approval or authorization. 
Except as provided in Subparagraph 2.6.15, the Design Professional does not have such authority. 
The term "Owner" means the Owner or the Owner's authorized representative.  
 

4.2. The Owner and the User Representative(s) shall provide information to the Design Professional as 
requested regarding the User's requirements for the development of the Project Program Statement.  
 

4.3. The Owner shall furnish a legal description and a certified land survey of the site, giving, as 
applicable, grades and lines of streets, alleys, pavements, and adjoining property; rights-of-way, 
restrictions, easements, encroachments, zoning, deed restrictions, boundaries, and contours of the 
site; locations, dimensions, and complete data pertaining to existing buildings, other improvements 
including landscaping full information concerning available service and utility lines both public 
and private, above and below grade, including inverts and depths; and, to furnish soil tests, test 
borings, material tests, environmental management plan and other special data as may be mutually 
agreed by the Owner and Design Professional, to the best of the Owner’s capabilities.  
 

4.4. The Owner shall examine documents submitted by the Design Professional and shall render 
decisions promptly to avoid unreasonable delay in the progress of the Design Professional's 
services.  
 

4.5. If the Owner observes or otherwise becomes aware of any fault or defect in the Project or 
nonconformance with the Construction Documents, prompt written notice thereof shall be given 
by the Owner to the Design Professional.  
 

4.6. The Owner shall provide all Central Purchasing functions and shall be responsible for associated 
costs such as the cost of advertising project and construction document reproduction costs in 
accordance with this agreement.  
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4.7. ENERGY STAR: If Project is required by Part A of this Agreement to qualify for the EPA 
ENERGY STAR, then the Owner shall:  

 
1. Assist the Design Professional and participate in opening the Owner’s Portfolio Manager 

account for entering data for utility usage tracking required by ENERGY STAR.  
2. At Substantial Completion, implement an energy management program in accordance with 

ENERGY STAR.  
 
 
 

ARTICLE 5: CONSTRUCTION COST 
 
5.1. Evaluations of the Owner's Project Budget, statements of Probable Construction Cost, and detailed 

estimates of construction cost prepared by the Design Professional represent the Design 
Professional's best judgment as a professional familiar with the construction industry. 
Notwithstanding the requirements of Paragraphs 5.4 and 5.5, it is recognized, that the Design 
Professional does not have control over the cost of labor, materials, or equipment; over the 
Contractor's methods of determining bid prices; or over competitive bidding, market, or negotiating 
conditions. 
 

5.2. The MACC is established, as a condition of this Agreement, as a fixed limit of Construction Cost 
for design and bidding purposes. The MACC may be adjusted by the Owner at the completion of 
the Programming Phase, and the design fees modified. The MACC, at the start of the Schematic 
Design Phase, may only be adjusted based upon modifications to the Scope of Work approved in 
advance by the Owner. The Design Professional shall be permitted to determine, with Owner 
approval, what materials, equipment, component systems, and types of construction are to be 
included in the Construction Documents to bring Construction Cost within the MACC. With the 
written consent of the Owner, which consent shall not be unreasonably withheld, the Design 
Professional may also include in the Construction Documents either additive or deductive alternate 
bids to adjust the Construction Cost to the fixed limit.  
 

5.3. If bidding or negotiations with potential contractors have not commenced within sixty (60) days 
of the Design Professional submitting Construction Documents to the Owner, the Project budget 
or MACC may be adjusted to reflect any change in the general level of prices in the construction 
industry between the date of submission of the Construction Documents to the Owner and the date 
on which proposals are sought.  
 

5.4. When the MACC is exceeded by the lowest bona fide bid, the Owner may:  
 
1. Pending fund availability, give written approval of an increase in the MACC; or,  
2. Authorize re-bidding the Project within a reasonable time; and,  
3. Cooperate with the Design Professional in revising the Project Scope and, as required, to reduce 

the Probable Construction Cost; and,  
 
If the Owner elects to reduce the Probable Construction Cost, the Owner shall cooperate with the 
Design Professional in revising the quality and Scope of the Project; and the Design Professional, 
without additional charge for services or re-printing of the Drawings and Specifications, shall 
modify the Drawings and Specifications as necessary to bring the Construction Cost within the 
MACC and assist the Owner through the re-bidding process.  
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5.5. If during the development of the Construction Documents, estimates indicate that the Project 
exceeds the MACC, the provisions of Paragraphs 5.1 through 5.4 shall apply.  

 
 
 

ARTICLE 6: REIMBURSABLE EXPENSES 
 
6.1. Reimbursable expenses are limited by this Agreement and are those expenses above and beyond 

Basic Services compensation and are the actual expenditures made by the Design Professional in 
the interest of the Project. Reimbursable expenses shall be limited to expenses for:  

 
1. Surveying, hazardous material testing or abatement, geotechnical testing, extensive civil 

engineering or any other project related expenses not included in Basic Services and authorized 
by the Owner;  

2. Transportation when traveling in connection with the Project, if allowed by provisions 
incorporated into Other Conditions or Services (Part A of Agreement). Such expenses are 
limited to per diem and mileage rates as set forth in the Per Diem and Mileage Act, Section 10-
8-1 to 10-8-8, NMSA 1978, as amended, except that such travel shall be authorized in advance 
by the Owner;  

3. Fees paid for securing approvals of authorities having jurisdiction over the Project;  
4. Reproduction costs for Owner reviews and initial bidding, provided there is written Owner 

prior approval of estimated costs. The Design Professional may be responsible for subsequent 
bidding reproduction costs in accordance with Paragraph 5.4. Reproduction costs during the 
construction phase, provided there are written Owner prior approval of estimated costs. All 
other reproduction costs as may be required for office use of the Design Professional and the 
Design Professional's Consultants shall be a part of the Design Professional's Basic 
Compensation; and,  

5. Conditional costs necessary when working in remote locations, such as, Federal Express and 
long distance phone charges.  

 
6.2. Construction documents and specifications may be printed under the terms of a contract between 

the Owner or the PSFA and a current Vendor on contract.  
 

6.3. The Design Professional shall charge Bidders a deposit fee authorized by the Owner that 
approximates the full cost of reproduction of drawings, specifications, and other documents 
required by the Owner to solicit bids and execute the Construction Contract. This fee shall be 
completely refunded, if the documents are returned in usable condition within the time limits 
specified in the Invitation to Bid. All forfeited fees shall be given to the Owner.  
 

6.4. Applicable gross receipts taxes (GRT) on reimbursable expenses or Additional Services received 
by the Design Professional under the provisions of this Contract shall be paid by the Design 
Professional. The Design Professional shall use and require the use of Tax Exempt Certificates by 
Consultants and Suppliers whenever allowed by law. In any event, the Design Professional shall 
not include taxes paid as a part of the base dollar amount upon which taxes are calculated.  
 

6.5. Applicable gross receipts tax shall be charged at the current rate at the time of the billing.  
 

6.6. Design Professional shall have written Owner approval prior to incurring any reimbursable expense 
in excess of $200.  
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6.7. Reimbursable expenses shall not exceed allowance defined in Part A of this Agreement and shall 
be compensated in accordance with Paragraph 13.5.  

 
 
 

ARTICLE 7: PAYMENTS TO THE DESIGN PROFESSIONAL 
 
7.1. PAYMENTS FOR BASIC SERVICES  

 
7.1.1. Payment for Basic Services shall be in proportion to services performed within each phase of 

services as provided by this Agreement.  
 

7.1.2. When portions of the Project are deleted or otherwise not constructed, compensation for such 
portions of the Project shall be payable to the extent services are performed on such portions, 
based on the:  

 
1. Lowest bona fide bid or negotiated proposal; or  
2. Most recent Statement of Probable Construction Cost or detailed estimate of Construction 

Cost for such portions of the Project.  
 

7.2. PAYMENT FOR SERVICES AND COSTS  
 

7.2.1. The Design Professional shall submit monthly, a fully completed request for payment for all 
completed services and costs on the form provided as Exhibit F to this Agreement. Request 
for Payment shall be submitted to the Owner for approval on or about the 25th of the 
month for which payment is requested. The Owner shall within seven (7) days of receipt of 
a properly executed Request for Payment, approve or notify the Design Professional in writing 
of specific reasoning for any disputed and unapproved amounts. The Design Professional shall 
ensure that the approved Request for Payment is delivered to the PSFA Regional Manager 
prior to the 8th of the month "cut-off" who shall then process approved amounts within 30 
days of that time, with faster payment notwithstanding, and make payment of undisputed 
amounts to the Design Professional. Requests for payment received after the 8th of the month 
"cut-off" will be processed along with the following month’s applications.  
 

7.2.2. The Design Professional shall submit, with billings at the completion of the Project, 
certification that payment has been made to all consultants, suppliers, and others for materials 
and services required by this Agreement.  

 
7.3. Payments Withheld. No deductions or withholdings shall be made from the Design Professional's 

compensation on account of penalty, liquidated damages, or other sums withheld from payments 
to Contractor, or on account of the cost of modification to the Work other than those for which the 
Design Professional may be liable in accordance with this Agreement.  
 

7.4. Project Suspension or Termination – Other Parties. In the event of termination or suspension 
of the Project due to the fault of parties other than the Design Professional, the Design Professional 
shall be compensated for services performed to termination or suspension date in accordance with 
Article 10.  
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ARTICLE 8: DESIGN PROFESSIONAL'S RECORDS AND AUDIT 
 
8.1. Records of expenses by the Design Professional and Consultants pertaining to this Agreement shall 

be kept on the basis of generally accepted accounting principles and shall be available at mutually 
convenient times to the Owner or the Owner's authorized representative. The Owner shall have the 
right to audit all such records and billings both before and after payment. Payment under this 
Agreement shall not foreclose the right of the Owner to recover excessive or illegal payments.  
 

8.2. Records shall be subject to inspection by the Owner, the Department of Finance and Administration 
and the State Auditor and shall be maintained for inspection of a period of three years following 
completion of the Project or any disputes related to the Project or, until all applicable Statutes of 
Limitations have run, but not less than six years, whichever period is longest and this provision 
shall survive and continue beyond the termination of other terms of this Agreement.  

 
 
 

ARTICLE 9: OWNERSHIP AND USE OF DOCUMENTS 
 
9.1. Original construction document drawings, designs, specifications, notes, project manuals, and 

related documents of Work developed in the performance of this Agreement by the Design 
Professional shall become the sole property of the Owner whether the Project for which they are 
made is constructed or not, pursuant to Section 13-1-123, NMSA 1978. These documents shall be 
kept on file by the Owner unless, by written request, the Owner elects that the Design Professional 
maintain the originals. The Design Professional shall, regardless of location of originals, maintain 
a complete digital set of any and all record documents developed under this Agreement. Prior to 
Bid, the Design Professional shall provide to the Owner a digital set of the Bid Documents in 
accordance with Paragraph 11.23.  
 

9.2. All documents, including drawings and specifications prepared by the Design Professional pursuant 
to this Agreement are not intended or represented to be suitable for reuse by the Owner on any 
other project. The Design Professional shall not be liable should the Owner use the documents, in 
whole or in part, in the future when the Design Professional’s services are not retained.  
 

9.3. The original drawings may be marked by the Owner or the Design Professional to designate the 
restrictions of use of these documents as set forth in Paragraph 9.2.  
 

9.4. Copyright. The Owner will retain all common law, statutory and other reserved rights, in addition 
to the copyrights. No reports, maps, or other documents produced in whole or in part under this 
Agreement shall be the subject of an application for copyright by or on behalf of the Design 
Professional.  

 
 
 

ARTICLE 10: TERMINATION OF AGREEMENT 
 
10.1. If either party should fail to fulfill in a timely and appropriate manner obligations under this 

Agreement, or if either party should violate any of the covenants, agreements, or stipulations of 
this Agreement, the non-breaching party, in addition to other remedies available under the terms of 
this Agreement, shall thereupon have the right to terminate this Agreement by:  
 
1. Giving written notice to the other party of such default;  
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2. Specifying steps necessary to cure the default; and,  
3. Following notice(s) designating the date of termination at least seven (7) days before the 

effective date of such termination.  
 
If the default has not been cured by the specified date of termination, it shall be effective without 
further notice.  
 

10.1.1. Failure of the Design Professional to maintain the schedule is cause for termination.  
 

10.1.2. The Design Professional may terminate this Agreement if, through no act or no fault of the 
Design Professional or Consultants to any tier, the Owner is causing a delay and the Design 
Professional has notified the Owner in writing if the Design Professional feels the Owner is 
causing a delay and cure for the delay, the Design Professional may terminate the Agreement 
if such delays aggregate more than one hundred percent (100%) of the total number of days 
scheduled in Part A of this Agreement for completion of Construction Documents, or one 
hundred twenty (120) days in any 365-day period, whichever is less.  

 
10.2. This Agreement may be terminated by Owner without cause upon written notice delivered to the 

other party at least ten (10) days prior to the intended date of termination. By such termination, 
neither party may nullify obligations already incurred for performance or failure to perform prior 
to the date of termination.  
 

10.3. In the event of termination, all finished or unfinished documents, data, sketches, calculations, 
estimates, records, schedules, studies, surveys, drawings, maps, models, photographs, reports, and 
such other information and data accumulated in the performance of services under this Agreement, 
whether complete or in-progress, prepared by the Design Professional under this Agreement shall 
become the Owner's property, and the Design Professional shall be entitled to receive compensation 
for actual work satisfactorily completed hereunder, including reimbursable expenses authorized by 
the Owner which are then due.  

 
 
 

ARTICLE 11: GENERAL AND SPECIAL PROVISIONS 
 
11.1. Law. This Agreement shall be governed exclusively by the provisions hereof and by the laws of 

the State of New Mexico as the same from time to time exist.  
 

11.2. Liability and Claims.  
 

11.2.1. As to all acts or failures to act by either party to this Agreement, any applicable statute of 
limitations shall commence to run and any alleged cause of action shall be deemed to have 
accrued in any and all events not later than the relevant Date of Substantial Completion of the 
Work, and as to any acts or failures to act occurring after the relevant Date of Substantial 
Completion, not later than the date of the Owner's approval of the Final Certificate of Payment.  
 

11.2.2. The Owner and the Design Professional waive all rights against each other and against the 
Contractor, consultants, agents, and employees of the other for damages covered and paid by 
any property insurance during construction as set forth in the Conditions of the Contract for 
Construction, as provided as a part of Exhibit G of this Agreement. The Owner and the Design 
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Professional each shall require appropriate similar waivers from their Contractor, consultants, 
and agents.  

 
11.2.3. As between the parties, each party acknowledges that it will be responsible for claims or 

damages arising from personal injury or damage to persons or property to the extent they result 
from negligence of its employees or agents. The liability of the Owner, the PSFA and the State 
of New Mexico shall be subject in all cases to the immunities and limitations of the New 
Mexico Tort Claims Act, Section 41-41-1 et seq., NMSA 1978, as amended.  

 
11.3. Mediation.  

 
11.3.1. Any claim, dispute or other matter in question arising out of or related to this Agreement shall 

be subject to mediation as a condition precedent to arbitration or the institution of legal or 
equitable proceedings by either party.  
 

11.3.2. The parties shall make best efforts to resolve claims, disputes or other matters in question by 
mediation which, unless the parties mutually agree otherwise, shall be in accordance with the 
procedures of the New Mexico Public Works Mediation Act (NMSA §13-4C-1 et seq.) except 
that before any party may select a mediator it must confer in good faith with the other party 
concerning the selection of a mutually acceptable mediator. The request may be made 
concurrently with the filing of a demand for arbitration but, in such event, mediation shall 
proceed in advance of arbitration or legal or equitable proceedings, which shall be stayed 
pending mediation for a period of sixty (60) days from the date of notice of mediation session, 
unless stayed for a longer period by agreement of the parties or court order.  

 
11.3.3. The parties shall share the mediator's fee and any filing fees equally. The mediation shall be 

held in the place where the Project is located, unless another location is mutually agreed upon. 
Settlement Agreements reached in mediation and signed by all parties involved in the dispute; 
shall be enforceable in any court having jurisdiction thereof.  

 
11.4. Arbitration.  

 
11.4.1. Any claim, dispute or other matter in question arising out of or related to this Agreement shall 

be subject to arbitration. Prior to arbitration, the parties shall endeavor to resolve disputes by 
mediation in accordance with Paragraph 11.3.  
 

11.4.2. Claims, disputes or other matters in question between the parties not resolved by mediation 
shall be decided by arbitration which, unless the parties mutually agree otherwise, shall be in 
accordance with the Construction Industry Arbitration Rules of the American Arbitration 
Association currently in effect. The demand for arbitration shall be filed in writing with the 
other party to the Contract and with the American Arbitration Association, and a copy shall be 
filed with the Design Professional.  

 
11.4.3. A demand for Arbitration shall be made within a reasonable time after the claim, dispute or 

other matter in question has arisen and in no event shall it be made after the date when 
institution of legal or equitable proceedings based on such claim, dispute or other matter in 
question would be barred by the applicable statute of limitations.  
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11.4.4. Claims and Timely Assertion of Claims. The party filing a Notice of Demand for Arbitration 
must assert in the Demand all Claims then known to that party on which arbitration is permitted 
to be demanded.  

 
11.4.5. Arbitration proceedings under this agreement may be consolidated or joined with arbitration 

proceedings pending between other parties if the arbitration proceedings arise out of the same 
transaction or relate to the same subject matter. Consolidation will be by order of the arbitrator, 
in any of the pending cases, or if the arbitrator fails to make such an order, the parties may 
apply to any court of competent jurisdiction for such an order. Inclusive to this Subparagraph 
are the Owner, the Design Professional, the Contractor, all tiers of Subcontractors, material 
suppliers, equipment suppliers, engineers, designers, lenders, sureties, and all other parties 
concerned with the construction of the Project are bound, each to each other, by this 
Subparagraph, provided such party has signed this agreement or has signed an agreement which 
incorporates this agreement by reference or signs any other agreement to be bound by this 
arbitration clause.  

 
11.4.6. Judgment on Final Award. The award rendered by the arbitrator or arbitrators shall be final and 

judgment may be entered upon it in accordance with applicable law in any court having 
jurisdiction thereof.  

 
11.5. Effective Agreement. This Agreement shall not become effective until: (1) approved by the Owner 

for compliance with the financial requirements of the legislation or funding source authorizing the 
Project in whole or in part; and (2) signed by all parties required to sign this Agreement.  
 

11.6. Written Notice. Written notice shall be deemed to have been duly served if delivered in person to 
the individual or a member of the firm or entity or to an officer of the corporation for which it was 
intended, or if delivered at or sent by Registered or Certified Mail, Federal Express, or similar 
service with proof of delivery to the last business address known to the party giving notice. The 
address to which notices shall be mailed are as provided on the first page of this Agreement and 
either parties address may be changed by written notice given by such party to the other as herein 
above provided.  
 

11.7. Conflict of Interest. The Design Professional affirms that he currently has no interest and shall not 
acquire any interest, direct or indirect, which would conflict in any manner or degree with the 
performance of services required under this Agreement. The Design Professional further covenants 
that, in the performance of this Agreement, no person having any such interest shall be employed 
by the Design Professional. The Design Professional also agrees that, unless Owner provides prior 
written approval, neither the Design Professional nor any employee of same shall have an interest, 
direct nor indirect, in any company hired for the Project as Contractor, any tier Subcontractors, or 
supplier, except when the Project is a design-build project.  
 

11.8. Bribes. Pursuant to Section 13-1-191, NMSA 1978, reference is hereby made to the Criminal Laws 
of New Mexico (including Sections 30-24-1, 30-24-2, and 30-41-1 through 3, NMSA 1978), which 
prohibit bribes, kickbacks, and gratuities, violation of which constitutes a felony. Further, the 
Procurement Code (Sections 13-1-28 through 199, NMSA 1978) imposes civil and criminal 
penalties for its violation.  
 

11.9. Code Compliance. The Design Professional affirms that the design shall be in compliance with 
Federal and State codes, regulations and laws applicable to the Work including, but not limited to, 
the New Mexico Building Code and New Mexico Fire Code. In all cases, the New Mexico Building 
Code shall govern in the event of any conflict. The Design Professional’s responsibility shall not 
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extend to unwritten policies or interpretations of Officials that are not clearly defined by the Codes, 
Regulations or Laws.  
 

11.10. Equal Opportunity Compliance: The Design Professional agrees to abide by Federal and State 
laws, rules and regulations and executive orders of the Governor of New Mexico pertaining to equal 
employment opportunity or deny from participation in, deny the benefits of or otherwise subject to 
discrimination under any activity performed under this Agreement any person on the grounds of 
race, color, religion, national origin, sex, sexual preference, age or disability. If the Design 
Professional or any Design Professional consultant is found not to be in compliance with these 
requirements during the term of this Agreement, the Design Professional agrees to take appropriate 
steps to correct this noncompliance.  
 

11.11. Liability Insurance.  
 

11.11.1. Professional Liability Insurance. The Design Professional shall provide and maintain 
Professional Liability Insurance with one million dollar limit ($1,000,000) and a maximum 
deductible of $50,000 unless as otherwise provided in Other Conditions or Services (Part 
A of Agreement) and provide a Certificate of Coverage on the form designated herein as 
Exhibit B. Such insurance coverage shall be maintained in full force and effect at all times 
during the performance of Project services and for a period thereafter of not less than three 
(3) years following Substantial Completion of the Work. The coverage provided herein 
shall contain an endorsement providing thirty (30) days notice to the Owner prior to any 
cancellation of said coverage. Said coverage shall be written by an insurer licensed to do 
business in the State of New Mexico and acceptable to the Owner. Each year insurance is 
required; it shall be the Design Professional’s obligation to provide evidence of compliance 
with this Paragraph. Provision of insurance does not limit the liability of the Design 
Professional under 11.2.3 herein.  
 

11.11.2. Liability Insurance. The Design Professional shall purchase from and maintain in a 
company or companies lawfully authorized to transact insurance in New Mexico, insurance 
that shall protect the Design Professional and from claims set forth below, which may arise 
out of or result from operations under the Contract and for which the Design Professional 
may be legally liable, whether such operations be by the Design Professional or by anyone 
directly or indirectly employed, or by anyone for whose acts may be liable:  

 
1. Claims under Workers' Compensation, Disability Benefit and other similar Employee 

Benefit Acts, which are applicable to the Work to be performed;  
2. Claims for damages because of bodily injury, occupational sickness or disease, or death 

of the Design Professional's employees;  
3. Claims for damages because of bodily injury, sickness or disease, or death of any 

person other than the Design Professional's employees;  
4. Claims for damage for personal injury;  
5. Claims for damages, other than to the Work itself, because of injury to or destruction 

of tangible property, including loss of use resulting there from;  
6. Claims for damages because of bodily injury, death of a person property damage 

arising out of ownership, maintenance or use of a motor vehicle;  
7. Claims for bodily injury or property damage arising out of completed operations; and  
8. Claims involving contractual liability insurance applicable to the Design Professional's 

obligations.  
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11.11.2.1. The Design Professional shall ensure that liability insurance is maintained in 
accordance with Paragraph 11.11 and may, at Design Professional's option, either 
insure the activities of its Consultants or require them to maintain insurance to 
cover all claims in Paragraph 11.11. If the Owner is damaged by the failure or 
neglect of the Design Professional to maintain insurance as described above, then 
the Design Professional shall be liable for all costs and damages properly 
attributable thereto.  
 

11.11.2.2. The insurance required by Subparagraph 11.11.2 shall be written for not less than 
limits of liability specified herein or required by law, whichever coverage is 
greater. Coverage, shall be written on an occurrence basis and shall be maintained 
without interruption from the date of commencement of the Work until date of 
Final Payment and termination of any coverage required to be maintained after 
final payment.    

 
11.11.2.3. Certificates of Insurance acceptable to the Owner shall be filed with the Owner 

prior to commencement of the Work. These certificates and the insurance policies 
required by Paragraph 11.11.2 shall contain a provision that coverages afforded 
under the policies will not be canceled or allowed to expire until at least forty-five 
(45) days prior written notice has been given to the Owner.  

 
11.11.2.4. The Certificates of Insurance shall clearly state the coverages, limits of liability, 

covered operations, effective dates and dates of expiration of policies of Insurance. 
The Design Professional will promptly notify and furnish to the Owner copies of 
any endorsements that are subsequently issued amending coverage or limits. The 
Certificates of Insurance shall be in the appropriate ACORD form, or similar 
format acceptable to the Owner and shall include the following statements:  

 
1. "The State of New Mexico, the (the name(s) of the Owner whose name(s) 

appear on the Agreement), its agents, servants and employees are recognized 
as Additionally Insured."  

2. "The insurance coverage certified herein will not be canceled or materially 
changed, except after forty-five (45) days written notice has been provided to 
the Owner"  

3. "The insured will not violate, or permit to be violated, any conditions of this 
policy, and will at all times satisfy the requirements of the insurance company 
transacting the policy."  

4. "The coverage provided by this certificate is primary."  
5. "Nothing in this certificate of coverage will be construed to affect the State of 

New Mexico or owner, agents, servants and employees defenses, immunities 
or limitations of liability under the New Mexico Tort Claims Act."  

 
11.11.2.5. Minimum Required Coverage:  

 
11.11.2.5.1. Worker's Compensation Insurance shall be provided as required by 

applicable State law for all employees engaged in work on this Project 
and under this Contract. In case any class of employee engaged in 
work on the Project under this Contract is not protected under the 
Worker's Compensation Statute, the Design Professional shall 
provide, and cause each Consultant to provide Employer's Liability 
Insurance in an amount not less than five hundred thousand 
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($500,000). Failure to comply with the conditions of this 
Subparagraph will subject this Contract to termination.  
 

11.11.2.5.2. Public Liability Insurance shall not be less than the liability amounts 
set forth in the New Mexico Tort Claims Act, §41-4-1 et seq. NMSA 
1978, as it now exists or may be amended.  

 
11.11.2.5.3. Comprehensive Vehicle Liability Insurance, for both owned and non-

owned vehicles, shall be one million dollars ($1,000,000) per 
occurrence combined single limit for both personal injury and 
property damage.  

 
11.12. Consultant Relations. By appropriate agreement, written where legally required for validity, the 

Design Professional shall require each Consultant providing services for this Project, to the extent 
of the Services to be performed by the Consultant, to be bound to the Design Professional by the 
terms of this Agreement including, but not limited to the requirements of Paragraphs 11.11, and to 
assume toward the Design Professional all the obligations and responsibilities, including 
performance, as the Design Professional assumes toward the Owner. Each Consultant agreement 
shall preserve and protect the rights of the Owner under this Agreement with respect to the services 
to be performed. Where appropriate, the Design Professional shall require each Consultant to enter 
into similar agreements with their consultants. The Design Professional shall make available to 
each proposed Consultant, prior to execution of an agreement related to this Project, copies of this 
Agreement to which the Consultant will be bound. Nothing contained in this Paragraph or 
elsewhere in this Agreement shall create any contractual relationship with or cause of action in 
favor of a third party against the Owner.  
 

11.13. Assignment. The Design Professional shall not assign or transfer any interest in this Agreement or 
assign any claims for money due or to become due under this Agreement without the prior written 
consent of the Owner.  
 

11.14. Mergers, Dissolution, Successors, and Assigns. The Design Professional agrees that during the 
term hereof it will maintain its existing business structure, the terms and provisions hereof shall 
extend to, be binding upon, and inure to the benefit of the successors and assigns of the respective 
parties hereto, the business structure will not dissolve or otherwise dispose of all or substantially 
all of its assets, and will not consolidate with or merge into another business structure or permit 
one or more other business structures to consolidate or merge into it, unless the surviving, resulting, 
or transferred business structure, as the case may be:  

 
1. Assumes, is capable of, and agrees in writing to perform all of the obligations of the Design 

Professional hereunder;  
2. Qualifies to do business in the State of New Mexico, including providing a legal resident 

registered Architect or Engineer of New Mexico as Project Design Professional; 
3. Has the written approval of the Owner for such change in business structure;  
4. Unless the Project Design Professional remains same; and, if not  
5. Prior written approval is obtained from the Owner naming a new Project Design Professional.  
 

11.15. Release. The Design Professional, upon final payment of the amounts due under this Agreement, 
releases the Owner, the PSFA, the State of New Mexico and their officers and employees from any 
liabilities and obligations arising from or under this Agreement, including, but not limited to, all 
damages, losses, costs, liability, expenses, attorney's fees and costs of litigation that the Design 
Professional may incur.  
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11.16. Captions and Section Headings. The captions and section headings contained in this Agreement 

are for convenience of reference only, and in no way limit, define, or enlarge the terms, scope, and 
conditions of this Agreement.  
 

11.17. Conformity with Law and Severability. Each and every provision of law and clause required by 
law to be inserted in this Contract shall be read and enforced as though it were included herein; and 
if through error or otherwise any such provision is not inserted, or is not correctly inserted, then 
upon the written application of either party the Contract shall be amended without cost to make 
such insertion or correction and that the remainder of this Agreement shall remain in effect and not 
be affected thereby. In the event that any provision of any contractual document shall be held 
invalid or unenforceable by a court of competent jurisdiction, such holding shall not invalidate or 
render unenforceable any other provision thereof.  
 

11.18. Exhibits and Attachments Incorporated by Reference. All exhibits, attachments, riders, and 
addenda referred to in this Agreement, including but not limited to the exhibits referred to herein 
this Agreement, are hereby incorporated into this Agreement by reference and made a part hereof 
as though set forth in full in this Agreement to the extent they are consistent with its conditions and 
terms.  

 
The following exhibits are attached to and made a part of this Agreement:  
Exhibit A - Time Schedule for Project Phases  
Exhibit B - Architect's or Engineer’s Errors and Omissions Insurance Certificate  
Exhibit C - List of Consultants and Consultants' Agreements  
Exhibit D - Work Order and Work Order Rate Schedule (If Used)  
Exhibit E - Design Professional Additional Services Proposal/Amendment Form  
Exhibit F - Design Professional Pay Request Form  
Exhibit G - Boilerplate procurement documents and Conditions of the Contract for Construction  

 
11.19. Waiver. No provision of this Agreement shall be deemed to have been waived by either party 

unless such waiver be in writing signed by the party making the waiver and addressed to the other 
party; nor shall any custom or practice which may evolve between the parties in the administration 
of the terms hereof be construed to waive or lessen the right of either party to insist upon 
performance by the other party in strict accordance with the terms hereof. Further, the waiver by 
any party of a breach by the other party or any term, covenant, or condition hereof shall not operate 
as a waiver of any subsequent breach of the same or any other term, covenant, or condition thereof.  
 

11.20. Entire Agreement. This Agreement represents the entire contract between the parties and, except 
as otherwise provided herein, may not be amended, changed, modified, or altered without the 
written consent of the parties hereto. This Agreement incorporates all of the conditions, agreements, 
and understandings between the parties concerning the subject matter of this Agreement, and all 
such conditions, understandings, and agreements have been merged into this written Agreement. 
No prior condition, agreement, or understanding, verbal or otherwise, of the parties or their agents 
shall be valid or enforceable unless embodied in this written Agreement  
 

11.21. PSFA as Co-Owner. If project includes funding from the Public Schools Capital Outlay Council 
(PSCOC), and in accordance with Paragraph 1.2, all Work that incorporates PSCOC funding shall:  

 
1. Interpret the Owner referred to throughout the Construction Documents to be both the School 

District and the PSFA as if singular in number;  
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2. Have two (2) Owner representatives such that agreement of both representatives shall be 
required in all instances where the Construction Documents require or contemplate Owner 
approval;  

3. Recognize both the PSFA representative and the school district representative designated in 
writing, as Owner in accordance with Subparagraph 1.18 and this Subparagraph; and,  

4. After Final Completion in accordance with the General Conditions of the Construction 
Contract, the Contract requirements shall recognize only the School District as the Owner; and, 

5. Be done within and in accordance with Subparagraph 11.22 requiring use of the PSFA-CIMS 
system; and,  

6. Otherwise be fully in accordance with the Construction Documents including all contractual 
and implied responsibilities.  

 
11.22. Communication Facilitation. Communication utilizing the PSFA Internet/Web based 

Construction Information Management System (CIMS) system is a requirement of Basic Services. 
The Design Professional shall if needed, and within seven (7) days of this agreement, schedule 
PSFA training of project personnel on the use of PSFA-CIMS. The Design Professional shall utilize 
PSFA-CIMS for project management during development of the Contract Documents and for 
project administration during construction of the Project along with the Contractor, and the Owner. 
Each party shall:  
 
1. Create all contractual communications through the PSFA-CIMS and load all Construction 

Documents into PSFA-CIMS;  
2. Have access to the Internet and an Internet e-mail address, of their own choice, and provide to 

the PSFA the names, positions, and e-mail addresses of all individuals who will have access to 
the PSFA-CIMS;  

3. Have adequate computing hardware to run PSFA-CIMS;  
4. Agree that use of this PSFA-CIMS software will not replace or change any contractual 

responsibilities; and,  
5. Have installed Adobe Acrobat 7.0 or higher, pdf converter or equal; and,  
6. Optionally have, but not required to have, as a benefit to sending images to the Contractor or 

Owner as an attachment (instead of faxing or mailing), an attached scanner and a digital camera 
minimum resolution of one (1) mega pixels.  
 
For PSFA-CIMS information on installation and use of the PSFA-CIMS or for scheduling 
training contact the PSFA-CIMS administrator at (505) 843-6272 or e-mail question to 
techsupport@nmpsfa.org and include PSFA-CIMS support in subject line.  

 
11.23. Electronic Data – The Owner requires that Bid Documents, in their original form, are electronic 

files and that a set shall be provided to the Owner prior to Bid. Acceptable format for drawings 
shall be AutoCAD (.dwg) files and all other Specifications and Project Manual documents shall be 
Microsoft Word (.doc) or alternately Rich Text (.rtf) files with the exception that Submittals List 
that shall be Microsoft Excel (.xls) in Owner specified format.  

 
 
 

ARTICLE 12: OPERATION AND MAINTENANCE 
 
12.1. The design shall provide for ease of operation and maintenance and the ability to easily replace 

expendable building components such as lamps or filters and to repair, adjust or replace equipment 
are essential to the Project. The Design Professional shall endeavor to ensure that these services 
can be adequately performed after the Project is accepted by the Owner, and shall:  

mailto:techsupport@nmpsfa.org
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1. Specify easy access to building components or equipment that require frequent replacement or 

adjustment such as lamps, filters, motors, pumps or dampers;  
2. Provide Construction Documents that accurately depict the installation locations for proper 

function and include all required sequencing or operating logic for intended functions;  
3. Specify all equipment systems be appropriately identified and labeled to describe the 

capacities, flows, and other pertinent information related to their maintenance and safe 
operation;  

4. Specify only equipment that can be readily maintained by the User or other qualified 
commercial repairmen who are proximate to the location of the Project  

5. Provide adequate janitorial and maintenance storage space needs;  
6. At the completion of the Schematic, Design Development, and Construction Document Phases, 

brief the Owner and the User Representative on the rationale for the selection of the major 
mechanical, electrical and lighting systems to be specified in the Construction Documents, 
together with their probable life-cycle costs if required by Other Conditions or Services (Part 
A of this Agreement).  

 
 
 

ARTICLE 13: COMPENSATION 
 
13.1. The Owner shall compensate the Design Professional for the Scope of Services provided in 

accordance with Article 7, Payments to the Design Professional, and other Terms and Conditions 
of this Agreement.  
 

13.2. Payments for Basic Services as described in Paragraphs 2.1 through 2.7, and any other services 
included in Other Conditions or Services (Part A of Agreement) as part of Basic Services, shall be 
made monthly in proportion to services performed so that the compensation at the completion of 
each phase shall be as provided by this Agreement.  
 

13.3. ADDITIONAL SERVICES, excluding consultants, shall be computed at the rate included in this 
Agreement. GRT will be added as a separate item in the payment request.  
 

13.4. ADDITIONAL SERVICES OF CONSULTANTS required beyond Basic Services, including 
but not limited to additional structural, civil, landscape, interior design, mechanical, and electrical 
services, shall be computed by applying a multiple not to exceed of 1.10 times the amounts billed 
to the Design Professional for such services. The Design Professional shall provide to the Owner 
for approval, hourly rates for Consultants and their employees detailed by professional levels prior 
to incurring any liability for Additional Services. GRT will be added as a separate item in the 
payment request.  
 

13.5. REIMBURSABLE EXPENSES, if allowed by this Agreement, shall be compensated at direct 
cost not to exceed allowance as defined in Part A of this Agreement, unless modified otherwise by 
written agreement. 
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ACKNOWLEDGEMENT OF RECEIPT OF GENERAL CONDITIONS 
 
Signature Required 
 
I hereby acknowledge receipt of the General Conditions of the Agreement between the 
Owner and the Design Professional, 2021 Edition, Version 3.2, Part B of Agreement. 
 
 
Authorized Signature: ______________________________________  Date: ______________ 
 
Title: ___________________________________________________ 
 
Firm Name:  _____________________________________________   
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APPENDIX NO. 1: ACKNOWLEDGEMENT OF RECEIPT FORM 
 

RFP 2026-CON-100 
Title: Architectural and/or Engineering Services 
 
Please complete this form and return it to the District as soon as possible. Failure to return this 
form will not exclude a firm from submitting a proposal; however, only those prospective 
respondents who elect to return this form will receive notifications regarding the release of any 
addenda/amendments, if issued, and/or other information pertaining to this solicitation.  The 
following information will be used for all correspondence related to this RFP. 
 
 
Please print: 
 
Business Name: ________________________________________________________________ 
 
Business Contact Name: _________________________________________________________ 
 
Title: ________________________________________ Phone: __________________________ 
 
Email: _______________________________________ Fax: ____________________________ 
 
Mailing Address: _______________________________________________________________ 
 
City: ________________________________________ State: ______ Zip: _________________ 
 
 
Signature: ______________________________________ Date: _______________________ 
 
 
Please return completed form to: 
 

Christi Walter 
PO Box 1199  
Shiprock, NM. 87420 
505-368-4984 
waltc@centralschools.org  
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APPENDIX NO. 2: RFP SUBMISSION CHECKLIST FORM 
 
The purpose of this form is to guide the Offeror with its final submission to ensure all required items are 
included. The Offeror must include this appendix with its submission. 
 
Tab 1 - Required Items – failure to include any of these items may result in your proposal being deemed 
non-responsive: 
☐ Appendix No. 2 - RFP Submission Checklist Form 
☐ Appendix No. 3 - Required Information Form 
☐ Appendix No. 4 - Letter of Transmittal Form  
☐ Appendix No. 5 - Acknowledgment of Scope of Work Form 
☐ Appendix No. 6 - Conflict Of Interest, Non-Collusion and Debarment/Suspension Certification Form 
☐ Appendix No. 7 - Campaign Contribution Disclosure Form 
☐ Appendix No. 8 - Acknowledgment of Receipt of Addenda/Amendments Form 
☐ One of the following valid New Mexico Preference Certificates: Resident Business, Native American 
Resident Business, Resident Veteran Business or Native American Veteran Business 
☐ Certificate of Liability Insurance 
☐ New Mexico Secretary of State Certificate of Organization 
☐ Current W-9 
☐ Any additionally required documents not included in the page count 
 
Tab 2 - Mandatory Items - Response to Evaluation Criteria (maximum thirty (30) pages): 
☐ Section 4.1.1.1. - Specialized Design and Technical Competence 
☐ Section 4.1.1.2. - Capacity and Capability to Perform Work 
☐ Section 4.1.1.3. - Past Record of Performance 
☐ Section 4.1.1.4. - Proximity to or Familiarity with Site Location(s) 
☐ Section 4.1.1.5. - New Mexico Produced Work 
☐ Section 4.1.1.6. - Volume of Work (Table 1 and Table 2 in Attachment 1) 
 
Tab 3 (Non-Mandatory Items): 
Additional non-scored, non-required, informational items such as promotional documents, current 
professional licenses, certificates, and additional professional resumes not required in Paragraph 4.1.1.2.6. 
 
SIGNATURE: 
 
I hereby certify that the information which I have provided on this form is true and correct, and that all 
items whose boxes are marked are included in this RFP submission. I acknowledge that if my firm’s RFP 
submission is missing any of the items detailed above in Tab 1 and Tab 2, the firm may be deemed non-
responsive and will forfeit its submission. 
 
SIGNED BY 
 
Authorized Signature: _____________________________________________ Date: ________________ 
 
Printed Name, Title: ____________________________________________________________________ 
 
Firm Name:  __________________________________________________________________________ 
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APPENDIX NO. 3: REQUIRED INFORMATION FORM 
 
The following items MUST have a response, failure to respond to all areas will result in your 
proposal being deemed non-responsive. 
 
The Principal member or officer of the firm who will be responsible for the administration of the 
contract, including their email address and telephone number;  
 

Principal Member/Officer Name:  
Principal Member/Officer Title:  
Principal Member Direct Email:  
Direct Telephone Number:  

 
Identify the business name, address, and telephone number of the office(s) where the work will be 
performed for the prime Offeror and all sub-consultants; 
 

Principal Business Name:  
Doing Business As (dba):   
Telephone Number:  
Main Email Address:  
Alternate Email Address:  

Physical Address:  
 

Mailing Address:  
 

 
Indicate the type of firm: corporation, partnership, sole proprietor, joint venture or other;  
 

☐ C Corporation ☐ S Corporation ☐ Individual/sole proprietor 
☐ Limited liability company (LLC) ☐ Partnership ☐ Other 

If Other was selected from above, please specify the type: 
 
State the year the firm was established, and any former names by which the firm was known; 
 

Year Firm Established:  
Former Names:  
Mergers, Acquisitions:  

 
List all applicable business licenses your firm holds that are required by the State of New Mexico, 
including the license number and jurisdiction and the name of license holder exactly as it appears on 
file. 
 

New Mexico Tax ID #  
New Mexico Secretary of State Business ID #  
Federal Data Universal Numbering System (D-U-N-S) #  
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Provide the names and registration numbers of the New Mexico (NM) Registered Professional 
Architect/Engineer who will be in direct responsible charge of the work, including their email address 
and telephone number; 
 

Name License Type NM Registration # Expiration Date 
1.    
2.    
3.    
4.    

 
Mailing Address Telephone # Email Address 

1. 
   

2. 
   

3. 
   

4. 
   

 
Indicate whether or not the individual registration has ever been subject to disciplinary action by the 
Board of Examiners for Architects. If yes, include an explanation; 
 

 
 
 
 
 
 
 
 
 
 
 

 
SIGNATURE:  
This Appendix No.3: Required Information Form has been signed by a signatory with the authority to bind 
the Offeror. By signing this Signature Page, through the undersigned representative who has the authority 
to bind the Offeror, and by submitting a proposal in response to RFP # 2026-CON-100,  the Offeror agrees 
to perform the services required by such RFP and to adhere to all requirements, specifications, terms and 
conditions of the RFP. Offeror further agrees to be bound by this proposal for a minimum of ninety (90) 
days from the date proposals were due.  By signing this Signature Page, the undersigned representative is 
also acknowledging receipt of all addenda that may be issued in regards to said RFP. 
 
SIGNED BY: 
 
Authorized Signature: _____________________________________________ Date: ________________ 
 
Printed Name, Title: ____________________________________________________________________ 
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APPENDIX NO. 4: LETTER OF TRANSMITTAL FORM 
 
The following items MUST have a response, failure to respond to all areas will result in your proposal being 
deemed non-responsive. 
 

1. Identity Business Name and Physical Address of the Offeror organization: 
Offeror Business Name  
Physical Address  
City, State, Zip Code  

 
2. Offeror’s Business Mailing Address if different than above:  

Offeror Business Name  
Mailing Address  
City, State, Zip Code  

 
3. For the Person authorized by the organization to contractually obligate the organization: 

Name  
Title  
Email Address  
Telephone  

 
4. For the person authorized to negotiate the contract on behalf of the organization: 

Name  
Title  
Email Address  
Telephone  

 
5. For the person to be contacted for clarifications: 

Name  
Title  
Email Address  
Telephone  

 
On behalf of the Offeror named in Item 1, the authorized Signatory named in Item 3 above commits and accepts the 
items below. 
• The Offeror commits to comply with the ASHRAE Standard, ASHRAE/IES 90.1-2010, Energy Efficiency 

Design of New Buildings, and the New Mexico Energy Conservation Code. Per said code, Offeror’s designs will 
incorporate water conserving fixtures. 

• Offeror will comply with all requirements of the Americans with Disabilities Act of 1990 for work performed as 
a result of this RFP. 

• Offeror accepts all Terms and Conditions governing this Procurement. 
• The submission of Offeror’s proposal constitutes acceptance of the Evaluation Factors contained in this RFP. 
• Offeror acknowledges receipt of any and all addendum/amendments to this RFP. 
• Offeror hereby certifies it meets all requirements of financial viability, responsibility and resources to complete 

all proposed activities within the period of performance as detailed in this RFP. 
 

Authorized Signature: _____________________________________________ Date: _________________ 
 
Printed Name: ________________________________________________________________________ 

(Must be signed and dated by the person identified in Item #3, above.) 
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APPENDIX NO. 5: ACKNOWLEDGEMENT OF SCOPE OF WORK FORM 
 
 
The Offeror, through the undersigned, hereby acknowledges that they understand the Scope of Work to be 
performed in Exhibit 1: Scope of Work, and that they have the capacity, capability, and past record of 
performance to perform the work. This page has been signed by a signatory with the authority to bind the 
Offeror. By signing this page, through the undersigned representative who has the authority to bind the 
Offeror, and by submitting a proposal in response to this RFP, the Offeror agrees to perform the services 
required by such RFP and to adhere to all requirements, specifications, terms and conditions of the RFP. 
Offeror further agrees to be bound by this proposal for a minimum of ninety (90) days from the date 
proposals were due. 
 
This completed Acknowledgement must be included in the Offeror’s Proposal with the Mandatory 
Specifications, Forms, Acknowledgements, all Appendices and Attachments, per Section 3.3.4.1.1. 
 
 
Authorized Signature: _____________________________________________ Date: ______________ 
 
Printed Name: _______________________________________________________________________ 
 
Title: _______________________________________________________________________________ 
 
Firm Name: __________________________________________________________________________ 
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APPENDIX NO. 6: CONFLICT OF INTEREST, NON-COLLUSION AND 
DEBARMENT/SUSPENSION CERTIFICATION FORM 

 
CONFLICT OF INTEREST 

As utilized herein, the term “Vendor” shall mean that entity submitting a proposal to Central Consodiated School 
District (District) in response to the above referenced bids/request for proposals. 
 
The authorized Person, Firm and/or Corporation states that to the best of his/her belief and knowledge:  
No employee or board member of District (or close relative), with the exception of the person(s) identified below, has 
a direct or indirect financial interest in the Vendor or in the proposed transaction. Vendor neither employs, nor is 
negotiating to employ, any District employee, board member or close relative, with the exception of the person(s) 
identified below. Vendor did not participate, directly or indirectly, in the preparation of specifications upon which the 
quote or offer is made. If the Vendor is a New Mexico State Legislator or if a New Mexico State Legislator holds a 
controlling interest in Vendor, please identify the legislator: _____________________________________________. 
List below the name(s) of any District employee, board member or close relative who now or within the preceding 12 
months (1) works for the Vendor; (2) has an ownership interest in the Vendor (other than as an owner of less than 1% 
of Vendor’s stock, if Vendor is a publicly traded corporation); (3) is a partner, officer, director, trustee or consultant 
to the Vendor; (4) has received grant, travel, honoraria or other similar support from Vendor; or (5) has a right to 
receive royalties from the vendor.  
 

CERTIFICATION OF NON-COLLUSION STATEMENT 
Vendor certifies under penalty of perjury that its response to this procurement solicitation is in all respects bona fide, 
fair, and made without collusion or fraud with any person, joint venture, partnership, corporation or other business or 
legal entity. Does vendor agree?  
YES – Initials of Authorized Representative of Vendor: __________________ 

 
DEBARMENT/SUSPENSION STATUS 

The Vendor certifies that it is not suspended, debarred or ineligible from entering into contracts with the Federal 
Government, or any State agency or local public body, or in receipt of a notice or proposed debarment from any 
Federal or State agency or local public body. The vendor agrees to provide immediate notice to District’s Purchasing 
Department in the event of being suspended, debarred or declared ineligible by any department or agency of the 
Federal government, or any agency of local public body of the State of New Mexico, or upon receipt of a notice of 
proposed debarment that is received after the submission of the quote or offer but prior to the award of the purchase 
order or contract. 
 

CERTIFICATION 
The undersigned hereby certifies that he/she has read the above CONFLICT OF INTEREST, NON-COLLUSION, 
and DEBARMENT/SUSPENSION STATUS requirements, and that he/she understands and will comply with these 
requirements. The undersigned further certifies that they have the authority to certify compliance for the vendor named 
and that the information contained in this document is true and accurate to the best of their knowledge. 
 
 
Signature: ___________________________________________________ Date: ___________________________ 

Name of Person Signing (typed or printed):  ________________________________________________________ 

Title: _______________________________________________________________________________________ 

Email: ______________________________________________________________________________________ 

Name of Company (typed or printed): _____________________________________________________________ 

Address: __________________________City, State, Zip Code: ________________________________________ 
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APPENDIX NO. 7: CAMPAIGN CONTRIBUTION DISCLOSURE 
 
Pursuant to NMSA 1978, § 13-1-191.1 (2006), any person seeking to enter into a contract with any state 
agency or local public body for professional services, a design and build project delivery system, or 
the design and installation of measures the primary purpose of which is to conserve natural resources 
must file this form with that state agency or local public body.  This form must be filed even if the contract 
qualifies as a small purchase or a sole source contract.  The Prospective Contractor must disclose whether 
they, a family member or a representative of the Prospective Contractor has made a campaign contribution 
to an applicable public official of the state or a local public body during the two years prior to the date on 
which the Contractor submits a proposal or, in the case of a sole source or small purchase contract, the two 
years prior to the date the contractor signs the contract, if the aggregate total of contributions given by the 
Prospective Contractor, a family member or a representative of the Prospective Contractor to the public 
official exceeds Two Hundred Fifty dollars ($250) over the two year period. 
 
Furthermore, the state agency or local public body shall void an executed contract or cancel a solicitation 
or proposed award for a proposed contract if: 1) a Prospective Contractor, a family member of the 
prospective Contractor, or a representative of the Prospective Contractor gives a campaign contribution or 
other thing of value to an applicable public official or the applicable public official’s employees during the 
pendency of the procurement process or 2) a Prospective Contractor fails to submit a fully completed  
disclosure statement pursuant to the law.  
 
THIS FORM MUST BE FILED BY ANY PROSPECTIVE CONTRACTOR WHETHER OR NOT THEY, 
THEIR FAMILY MEMBER, OR THEIR REPRESENTATIVE HAS MADE ANY CONTRIBUTIONS 
SUBJECT TO DISCLOSURE.  
 
The following definitions apply:  
 
“Applicable public official” means a person elected to an office or a person appointed to complete a term 
of an elected office, who has the authority to award or influence the award of the contract for which the 
Prospective Contractor is submitting a competitive sealed proposal or who has the authority to negotiate a 
sole source or small purchase contract that may be awarded without submission of a sealed competitive 
proposal. 
 
“Campaign Contribution” means a gift, subscription, loan, advance or deposit of money or other thing of 
value, including the estimated value of an in-kind contribution, that is made to or received by an applicable 
public official or any person authorized to raise, collect or expend contributions on that official’s behalf for 
the purpose of electing the official to federal, statewide or local office.  “Campaign Contribution” includes 
the payment of a debt incurred in an election campaign, but does not include the value of services provided 
without compensation or unreimbursed travel or other personal expenses of individuals who volunteer a 
portion or all of their time on behalf of a candidate or political committee, nor does it include the 
administrative or solicitation expenses of a political committee that are paid by an organization that 
sponsors the committee. 
 
“Family member” means spouse, father, mother, child, father-in-law, mother-in-law, daughter-in-law, or 
son-in-law. 
 
“Pendency of the procurement process” means the time period commencing with the public notice of the 
request for proposals and ending with the award of the contract or the cancellation of the request for 
proposals.  
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“Person” means any corporation, partnership, individual, joint venture, association, or any other private 
legal entity.  
 
“Prospective Contractor” means a person who is subject to the competitive sealed proposal process set 
forth in the Procurement Code or is not required to submit a competitive sealed proposal because that person 
qualifies for a sole source or a small purchase contract. 
 
“Representative of a Prospective Contractor” means an officer or director of a corporation, a member or 
manager of a limited liability corporation, a partner of a partnership or a trustee of a trust of the Prospective 
Contractor. 
 
DISCLOSURE OF CONTRIBUTIONS: 
 
Contribution Made By: _________________________________________________________________ 
 
Relation to Prospective Contractor: _______________________________________________________ 
 
Name of Applicable Public Official: ______________________________________________________ 
 
Date Contribution(s) Made: _____________________________________________________________ 
 
Amount(s) of Contribution(s): ___________________________________________________________ 
 
Nature of Contribution(s): ______________________________________________________________ 
   
Purpose of Contribution(s): _____________________________________________________________ 
 
  

_____________________________________________________________________________ 
Signature          Date 
 
_____________________________________________________________________________ 
Title (position)         Offeror Business Name 
 
                                                               – OR – 
 
NO CONTRIBUTIONS IN THE AGGREGATE TOTAL OVER TWO HUNDRED FIFTY 
DOLLARS ($250) WERE MADE to an applicable public official by me, a family member or 
representative. 

 
 

______________________________________________________________________________ 
Signature          Date 
 
______________________________________________________________________________ 
Title (position)         Offeror Business Name 

 

ONLY  
SIGN 

WHERE 
APPLICABLE 
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APPENDIX NO. 8: ACKNOWLEDGEMENT OF RECEIPT OF 
ADDENDA/AMENDMENTS 

 
 
I hereby attest that I have received the following addenda/amendment(s) to the RFP ___________ as 
follows: 
 
 
ADDENDUM #:  DATE:   AMENDMENT #:  DATE:  

 
ADDENDUM #:  DATE:   AMENDMENT #:  DATE:  

 
ADDENDUM #:  DATE:   AMENDMENT #:  DATE:  

 
ADDENDUM #:  DATE:   AMENDMENT #:  DATE:  

 
ADDENDUM #:  DATE:   AMENDMENT #:  DATE:  

 
ADDENDUM #:  DATE:   AMENDMENT #:  DATE:  

 
ADDENDUM #:  DATE:   AMENDMENT #:  DATE:  

 
ADDENDUM #:  DATE:   AMENDMENT #:  DATE:  

 
 
Authorized Signature: _________________________________________________________________ 
 
Printed Name: ________________________________________________________________________ 
 
Title: ______________________________________________________________________________ 
 
Firm Name:  __________________________________________________________________________ 
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ATTACHMENT NO. 1: PROJECT/CONTRACT LISTING FORM 
TABLE 1 and TABLE 2 

(Table 3, Optional) 
  

Offerors must complete Table 1 and Table 2. 
 
Offeror shall list all current contracts with the District containing similar work(s) to the scope of 
work as contained in the RFP.   

 
FIRM: __________________________________________________ DATE: _____________  
  

Table 1 – Project Specific Contracts  

 PROJECT DIRECTLY 
AWARDED TO FIRM 

AWARD 
DATE 

CONTRACT 
DATE 

CONTRACT 
AMOUNT 

(in dollars $) 

CONTRACT 
REMAINING 
BALANCE 
(in dollars $) 

% WORK 
COMPLETE 

1.       

2.       

3.       

4.       

5.       

T O T A L   F E E S:    

 
Notes:   
1. See table of calculation of “75% Complete” in Section 5. EVALUATION.  
2. If any award is not proceeding in contract negotiations, please indicate the status in the REMARKS 

area below. 
3. Fees do not include reimbursable expenses, which include travel, per diem, printing, telephone or 

reproduction costs. 
4. Federal funds shall be included in project calculations pursuant to § 13-1-120B (6).   
5. If any Award of Contract that has not resulted in a written contract offer to the Offeror within 6 months 

of written notice, shall not be considered an award for the purposes of this Project Listing Form. 
6. Use additional sheets if necessary. 
 
REMARKS: 
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Table 2 – On-Call Contracts 

 PROJECT DIRECTLY 
AWARDED TO FIRM 

CONTRACT 
DATE 

CONTRACT 
AMOUNT 

(in dollars $) 

TOTAL 
AMOUNT 

TASKED OUT 
TO DATE 

(in dollars $) 

% OF 
TASKED 

OUT WORK 
COMPLETE 

TO DATE 

TOTAL TASKED 
OUT WORK 

EXPENDED TO DATE 
(in dollars $) 

TOTAL 
REMAINING 

BALANCE OF 
TASKED OUT 

WORK 
(in dollars $) 

1.        

2.        

3.        

4.        

5.        

T O T A L S:      

 
Notes:   
6 See table of calculation of “75% Complete” in Section 5. EVALUATION.  
7 If any award is not proceeding in contract negotiations, please indicate the status in the REMARKS 

area below. 
8 Fees do not include reimbursable expenses, which include travel, per diem, printing, telephone or 

reproduction costs. 
9 Federal funds shall be included in project calculations pursuant to § 13-1-120B (6).   
10 If any Award of Contract that has not resulted in a written contract offer to the Offeror within 6 months 

of written notice, shall not be considered an award for the purposes of this Project Listing Form. 
11 Use additional sheets if necessary. 
 
REMARKS: 
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☐ Required only if checked. Offerors must complete Table 3 for Contracts Outside  
this RFP District. 

 
Offeror shall list all current contracts outside the District issuing this RFP, containing similar 
work(s) to the scope of work as contained in the RFP.   

 
FIRM: __________________________________________________ DATE: _____________  
  

Table 3 – Project Specific Non-District Contracts  

 PROJECT DIRECTLY 
AWARDED TO FIRM 

AWARD 
DATE 

CONTRACT 
DATE 

CONTRACT 
AMOUNT 

(in dollars $) 

CONTRACT 
REMAINING 
BALANCE 
(in dollars $) 

% WORK 
COMPLETE 

1.       

2.       

3.       

4.       

5.       

T O T A L   F E E S:    

 
Notes:   
1. See table of calculation of “75% Complete” in Section 5. EVALUATION.  
2. If any award is not proceeding in contract negotiations, please indicate the status in the REMARKS 

area below. 
3. Fees do not include reimbursable expenses, which include travel, per diem, printing, telephone or 

reproduction costs. 
4. Federal funds shall be included in project calculations pursuant to § 13-1-120B (6).   
5. If any Award of Contract that has not resulted in a written contract offer to the Offeror within 6 months 

of written notice, shall not be considered an award for the purposes of this Project Listing Form. 
6. Use additional sheets if necessary. 
 
REMARKS: 
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ATTACHMENT NO. 2: REFERENCES 
See Paragraph 4.1.1.3.3. 

 
Offeror, include this page with Proposal 

 
The District, as a part of the RFP process, requires Offerors to submit a minimum of three (3) 
business references as required within this document.  The purpose of these references is to 
document Offeror’s experience relevant to the scope of work in an effort to establish Offeror’s 
responsibility.  
 
Offeror, list below the names of the businesses from whom a Reference Questionnaire is 
being requested. Include this page in your proposal. 
  

Business Name Contact Name Contact Email Address 
1.      

2.      

3.      

4.      

5.      
 
The Business Reference, in turn, is requested to submit the completed Reference 
Questionnaire (one per reference) via email directly to:  

Name: Christi Walter 
Procurement Manager 
Central Consolidated School District 

Email: waltc@centralschools.org 
Phone: 505-368-4984 

 
The Reference forms must be submitted by 8/5/2026 for inclusion in the evaluation process.  
The form with information provided will become a part of the submitted proposal.  Business 
references provided may be contacted for validation of content provided therein.  
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Central Consolidated School District 
RFP 2026-CON-100 

 
 

Reference Request Regarding: 
 
_____________________________________________       
Offeror Business Name 

 
 

Hello, 
This form is being submitted to your company for completion as a business reference for the 
company listed above.   
 
This form must be returned no later than 8/5/2026, and must not be returned to the company 
requesting the reference.  Return the form to Central Consolidated School District to the following 
email address:  
 

Email: waltc@centralschools.org 
Name: Christi Walter 
  Procurement Manager   
  Central Consolidated School District 
Phone: 505-368-4984 

 
For questions or concerns regarding this form, please contact the District Procurement Manager 
listed above.  When contacting us, please be sure to include the Request for Proposal number listed 
at the top of this page. 
 

Company providing reference:  

Contact name and title/position:  

Contact telephone number:  

Contact Email address:  

Project description:  

Project dates (starting and ending):  

Project this reference is regarding:  
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REFERENCE QUESTIONNAIRE           RFP 2026-CON-100 
 
 
QUESTIONS:   
 
1. In what capacity have you worked with this vendor in the past? 

COMMENTS: 
 

 
 
 
 

2. How would you rate this firm's knowledge and expertise? 
         (3 = Excellent; 2 = Satisfactory; 1 = Unsatisfactory; 0 = Unacceptable) 
COMMENTS: 

 
 

 
 
 

3. How would you rate the vendor's flexibility relative to changes in the project scope and 
timelines? 
         (3 = Excellent; 2 = Satisfactory; 1 = Unsatisfactory; 0 = Unacceptable)  
COMMENTS: 

 
 
 
 
 
 

4. What is your level of satisfaction with hard-copy materials produced by the vendor? 
          (3 = Excellent; 2 = Satisfactory; 1 = Unsatisfactory; 0 = Unacceptable) 
COMMENTS: 

 
 
 
 
 
 

5. How would you rate the dynamics/interaction between the vendor and your staff? 
          (3 = Excellent; 2 = Satisfactory; 1 = Unsatisfactory; 0 = Unacceptable) 
COMMENTS: 
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6. Who were the vendor’s principal representatives involved in your project, and how would 
you rate them individually?  (3 = Excellent; 2 = Satisfactory; 1 = Unsatisfactory; 0 = 
Unacceptable) 
 
Name: __________________________________________Rating: ____ 
 
Name: __________________________________________Rating: ____ 
 
Name: __________________________________________Rating: ____ 
 
Name: __________________________________________Rating: ____ 

 
Would you comment on the skills, knowledge, behaviors or other factors on which you based 
the rating? 
COMMENTS: 

 
 
 
 

7. How satisfied are you with the products developed by the vendor?    
         (3 = Excellent; 2 = Satisfactory; 1 = Unsatisfactory; 0 = Unacceptable) 
COMMENTS: 

 
 
 
 

8. With which aspect(s) of this vendor's services are you most satisfied? 
COMMENTS: 

 
 
 

 
 

9. With which aspect(s) of this vendor's services are you least satisfied? 
COMMENTS: 

 
 
 
 
 

10. Would you recommend this vendor's services to your organization again?  
COMMENTS: 
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